Department of Transportation
Federal Highway Administration
Central Federal Lands Highway Division

HI STP/PLH KEPO 10(3)
Kealia Pond
Kealia Pond National Wildlife Refuge
Maui County, Hawaii

INVITATION FOR BID

This invitation for bid cites Federal Highway Administration
Specifications FP-96, 1996, English Units

Cut and Paste on Bid Submittal Envelope

............................................................

OF-17 (cflhd7/03) FAR (48) CFR 53.214(g)

OFFER LABEL FAR (48) CFR 53.215-1(h)
NOTICE TO OFFEROR

1. THIS LABEL MAY ONLY BE USED ON ENVELOPES
LARGER THAN 156 mm (6 ¥2 INCHES) IN HEIGHT AND 292
mm (11 % INCHES) IN LENGTH.

2. Print or type your name and address in the UPPER left corner of the
envelope containing your offer.

Contractor 3. Complete the bottom portion of this form and paste it on the
lower left corner of the envelope, unless the envelope is 156 mm by
292 mm (6 ¥ inches by 11 % inches) or smaller.
Street Address
OFFER
City/State/Zip SOLICITATION NO.

DATE FOR RECEIPT OF OFFERS

TIME FOR RECEIPT OF OFFERS

OFFICE DESIGNATED TO RECEIVE OFFERS




State:

County:

Location:

Length:

Type of Improvement:

Hawaii

Maui

Kealia Pond National Wildlife Refuge

Schedule A =0.180 m

Asphalt Concrete Pavement
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NOTICE TO BIDDERS AND OFFERORS
Before mailing your offer, please check the following:

e Your offer sets forth full, accurate, and complete information as required by this
solicitation, including representations and certifications/bidders qualifications
and acknowledgement of any amendments that may have been issued.

e You have completed the bid schedule and checked your bid figures, including
calculations on your work sheets.

e You have provided the required minimum Bid guarantee in proper form and
amount including Power of Attorney Affidavit. See FAR Provision 52.228-1.

e You have completed and signed all required documents.
INVITATION FOR BID BOOKLET

It is the responsibility of the bidder to verify that this solicitation booklet is complete as listed in the
table of contents. Also, the bidder is responsible for submitting all required forms and documents
with the bid.

Applicable FAR provisions and clauses in this IFB are incorporated by reference or full text. FAR
provisions and clauses incorporated by reference can be accessed on the Internet at
www.arnet.gov/far/. Bidders are strongly encouraged to review the provisions and clauses
referenced in this document before submitting a bid.

Bidders must fill out and submit with their offers: (1) This page completed, which indicates interest
in partnering (2) Pages A-l and A-2; (3) Pages B-1 through B-6 (4) Sections C and D in their
entirety; and (4) Page F-3 of the Contract Clauses indicating Bidder's option to waive the price
evaluation preference for HUBZone Certified Firms. The remaining pages should be retained by the
bidder for their information.

PARTNERING (See Section I, Subsection 103.05 of the Special Contract Requirements)

Please indicate your interest in participating in Partnering by checking the appropriate blank below.
__ The offeror is interested in participating in partnering.

__ The offeror is not interested in participating in partnering.
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NOTICE TO BIDDERS AND OFFERORS

BONDING

FAR Provision 52.228-1, Bid Guarantee, requires a bid guarantee of not less than 20 percent of the
amount of the bid (see page A-3). A bid bond from a corporate surety must be from a surety
acceptable to the Government as appearing on the Department of the Treasury's list of approved
sureties. The bid bond must have an original signature and an embossed seal for the surety. If a
Power of Attorney is required with the bid bond, an original, photocopy or facsimile of an original
Power of Attorney is sufficient evidence of authority to bind the surety. If the Power of Attorney
form contains any language stating that the Power of Attorney can be revoked at any time, the
document must contain an original signature or an embossed seal in the certification section.

Small business concerns, including minority business enterprises, may obtain assistance in securing
necessary bonding for this project by contacting the office of the Small Business Administration
located in their State.

ATTENTION: Minority, Women-owned, and Disadvantaged Business Enterprises (DBEs). The
Department of Transportation (DOT), offers working capital financing and bonding assistance for
transportation related contracts. DOT's Bonding Assistance Program (BAP) offers bid, performance
and payment bonds on contracts up to $1,000,000. DOT's Short-Term Lending Program (STLP)
offers lines of credit to finance accounts receivable. Maximum line of credit is $500,000 with
interest at the prime rate. For further information, call (800) 532-1169. Internet address:
http://osdbuweb.dot.gov.

INDIVIDUAL SURETIES

See FAR contract clause 52.228-11, Pledges of Assets.

UTILIZATION OF SMALL BUSINESS, HUBZone SMALL BUSINESS, SMALL
DISADVANTAGED BUSINESS, WOMEN-OWNED SMALL BUSINESS, VETERAN OWNED,
AND SERVICE-DISABLED VETERAN OWNED SMALL BUSINESS CONCERNS
SUBCONTRACTING PROGRAM

FAR Clause 52.219-8, Utilization of Small Business Concerns states that Prime Contractors afford
small business concerns, veteran-owned small business concerns, service-disabled veteran-owned
small business concerns, HUBZone small business concerns, small disadvantaged business
concerns, and women-owned small business concerns the maximum practicable opportunity to
participate in performing contracts let by any Federal agency.

FAR Clause 52.219-9, Small Business Subcontracting Plan, Alternate I, requires that the large
business concern who is the successful low bidder on a Federal project with an anticipated award
amount exceeding $1 million, is required to submit a subcontracting plan prior to contract award.
The subcontracting plan expresses goals in terms of percentages of total planned subcontracting
dollars for the use of small business, veteran-owned small business, service-disabled veteran-owned
small business, HUBZone small business, small disadvantaged business, and women-owned small
business concerns as subcontractors. To view and download a sample plan for subcontracting
requirements, visit http://www.cflhd.gov/procurement/construction/reference-links.cfm. If the
apparent successful low bidder fails to submit a subcontracting plan acceptable to the CO within the
20f4




NOTICE TO BIDDERS AND OFFERORS
allowable time, that bidder may be ineligible for award of the contract.
A list of currently known business concerns owned and controlled by socially and economically

disadvantaged individuals and/or women-owned small business concerns that have indicated an
interest in participating in highway construction is available at http://www.ccr.gov

PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS

The award of this contract is subject to a 10% Price Evaluation Preference for HUBZone Small
Business Concerns (SBC). Refer to FAR Clause 52.219-4. This price evaluation preference can
apply to any qualified HUBZone SBC certified by the Small Business Administration. For any
HUBZone SBC electing to waive the preference, see Page F-3 of this solicitation.

NOTICE TO POTENTIAL HUBZONE SBC BIDDERS

In the event this full and open competition results in a contract award to a qualified HUBZone SBC
after a price evaluation preference, FAR Clause 52.236-1, Performance of Work by the Contractor,
on page F-4, does not apply.

8126.700 of the Code of Federal Regulations (Title 13, Part 126, Subpart G), stated below, will
replace the performance of work requirements stated in the above mentioned FAR clause.

A qualified HUBZone SBC receiving a contract under this solicitation for general construction must
spend at least 50% of the cost of the contract incurred for personnel on its own employees or
employees of other qualified HUBZone SBCs. This requirement may be met by expending at least
50% of the cost of the contract incurred for personnel on its employees or it may subcontract at least
35% of the cost of the contract performance incurred for personnel to one or more qualified
HUBZone SBCs. A qualified HUBZone SBC prime contractor may not, however, subcontract
more than 50% of the cost of the contract incurred for personnel to non-qualified HUBZone SBCs.

PROGRESS PAYMENTS

The DFARS 204.7302, NASA, DOT and Treasury FAR Supplements, requires prospective bidders
be registered in Central Contractor Registration (CCR) system prior to the award of a contract, basic
agreement, basic ordering agreement, or blanket purchase agreement (Refer to FAR Clause 52.204-
7, Central Contractor Registration). The DOT has partnered with the Department of Defense
(DOD) to use the CCR system to obtain contractor financial electronic funds transfer (EFT)
information.
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NOTICE TO BIDDERS AND OFFERORS

FAR Clause 52.232-33, Payment by Electronic Funds Transfer -- Central Contractor Registration
requires that the EFT information in the CCR must be accurate in order for contractors' invoices to
be considered proper invoices for the purpose of prompt payment. Contractors must input and
maintain their current EFT information.

To register in CCR, access the following DOD web site: www.ccr.gov .

FAR Clause 52.232-5, Payments Under Fixed-Price Construction Contracts, states reimbursement
will be made for premiums paid by the Contractor to obtain performance and payment bonds as
required under this contract. As specified in the Standard Specifications for Construction of Roads
and Bridges on Federal Highway Projects (FP), Section 151, Mobilization, payment for
performance and payment bond premiums will be included in the mobilization item and shall not be
in addition to the contract price.

FAR Clause 52.232-27, Prompt Payment for Construction Contracts, states the due date for progress
payments shall be the 14th day after receipt of a proper payment request by the Government's
designated billing office. Bidders are advised to review Subsection 109.08, Progress Payments and
Subsection 109.05, Scope of Payment of the FP concerning direct and indirect payments.

FACSIMILE OR TELEGRAPHIC BIDS ARE NOT AUTHORIZED FOR THIS SOLICITATION

Bids may be modified or withdrawn by facsimile or telegraphic notice, if such notice is received by
the time specified for receipt of bids. The Government will not be responsible for ANY failure
attributable to the transmission or receipt of telegraphic or facsimile data. See FAR Provision
52.214-5, Submission of Bids.

FAX Number to submit modifications to bids for this project is (808) 541-2704.
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A-1

SOLICITATION, OFFER 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED | PAGE OF
AND AWARD SEALED BID (IFB) PAGES
(Construction, Alteration or Repair) DTFH68-08-B-00022 |:| NEGOTIATED (RFP) September 2, 2008 LoF 2

IMPORTANT - THE ""OFFER SECTION ON THE REVERSE MUST BE FULLY COMPLETED BY OFFEROR.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. |6. PROJECT NO.

HI STP/PLH KEPO 10(3), Kealia Pond

7. ISSUED BY: [ CODE: 69050001 ||8. ADDRESS OFFER TO:
FEDERAL HIGHWAY ADMINISTRATION Federal Highway Administration
CENTRAL FEDERAL LANDS DIVISION Hawaii Division Office
12300 WEST DAKOTA AVENUE, SUITE 167 Attn: Ms. Richelle Takara
LAKEWOOD, COLORADO 80228 300 Ala Moana Boulevard, Room 3-306
Honolulu, HI 96850
9. FOR INFORMATION CALL A. NAME: B. TELEPHONE NO. (Include area code)
SEE PAGE A-3 SEE PAGE A-3 SEE PAGE A-3

SOLICITATION
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder."

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS:

CONSTRUCTION HI STP/PLH KEPO 10(3), KEALIA POND, IN STRICT ACCORDANCE WITH:

FEDERAL ACQUISITION AND TRANSPORATION ACQUISITION REGULATIONS (FAR & TAR)
DEPARTMENT OF LABOR, DAVIS BACON MINIMUM WAGE RATES (See Section G)

SPECIAL CONTRACT REQUIREMENTS (See Section I)

PLANS

BID SCHEDULE (See Section B)

STANDARD SPECIFICATIONS FOR CONSTRUCTION OF ROADS AND BRIDGES ON FEDERAL HIGHWAY
PROJECTS, FP-96, (1996)

7. SUBCONTRACTING PLAN (IF APPLICABLE)

See Subsection 104.04 of the FP for governing order of precedence

S

* 110 calendar days

11. The Contractor shall begin performance within _10 calendar days and complete it within _*  calendar days after receiving |:| award notice to

proceed. The performance period is mandatory |:| negotiable.

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in Iltem 12B.) YES |:| NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and _0  copies to perform the work required are due at the place specified in Item 8. by _2:00 p.m.
local time on _10/07/2008. If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes containing
offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee [x] is[_] is not required.

C. All offers are subject to the (1) work requirements and (2) other provisions and clauses incorporated in the solicitation in full text or
by reference.

D. Offers providing less than _60  calendar days for Government acceptance after the date offers are due will not be considered and

will be rejected.

NSN 7540-01-155-3212 1442-102 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53-236-1(d)



A-2

OFFEROR (Must be fully completed by offeror)

14, NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if
this offer is accepted by the Government in writing with __ calendar days after the date offers are due. (Insert any number equal to or greater
than the minimum requirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE INDIVIDUAL BID SCHEDULE(S)

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED |20B. SIGNATURE 20C. OFFER DATE
TO SIGN OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 27 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) [ ] 15us.c. 637( ) [ ] 41U.S.C.253(c)( )

26. ADMINISTERED BY CODE: 27. PAYMENT WILL BE MADE BY

FEDERAL HIGHWAY ADMINISTRATION
CENTRAL FEDERAL LANDS HIGHWAY DIVISION
12300 W. DAKOTA AVENUE, SUITE 167
LAKEWOOD, COLORADO 80228

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to [ ] 29. AWARD (Contractor is not required to sign this document.)

sign this document and return copies to issuing office.) Your offer on this solicitation is hereby accepted as to the items listed.
Contractor agrees to furnish and deliver all items or perform all This award consummates the contract, which consists of (2) the
work requirements identified on this form and any continuation Government solicitation and your offer, and (b) this contract award.

sheets for the consideration stated in this contract. The rights and | No further contractual document is necessary.
obligations of the parties to this contract shall be governed by
(a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications incorporated by
reference in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON 31A. NAME OF CONTRACTING OFFICER (Type or print)
AUTHORIZED TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

GPO: 1985 0 - 469-796 STANDARD FORM 1442 BACK (REV. 4-85)



A-3

ADDITIONAL SOLICITATION INFORMATION

Block 9: DATA AVAILABLE

The following material is available electronically at www.cflhd.gov/procurement/construction/advertised-projects.cfm
Pavement Recommendations
GEOPAK earthwork runs

The following materials are available electronically:

Manual of Uniform Traffic Control Devices for Streets and Highways, (Current Edition published by
U.S. Government Printing Office found at http://mutcd.fhwa.dot.gov .

AASHTO Manuals found at http://fhwapap04.fhwa.dot.gov/index.jsp under the Standard Specifications
and Supplements link.

FP-96, Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects,
2003, found at http://www.cflhd.gov/design/index.cfm# under the Construction Specs tab.

Contractor Guidelines for Quality Control Plans and example QC Plans found at
http://www.cflhd.gov/design/index.cfm# under the Construction Specs tab.

For amendments, bid results and tabulations or other procurement information please visit our
website at www.cflhd.gov/procurement/construction

Block 13: A bid guarantee of not less than 20 percent of the amount of the bid or $3 million, whichever is less,
is required. If the bidder fails to provide the required bid guarantee in the proper form and amount, such failure
may result in rejection of the bid. See FAR Provision 52.228-1, Bid Guarantee. If the bid guarantee is a bid
bond, it must be submitted on Standard Form 24. Also refer to Subsections 102.03 and 102.04 of the FP for
additional information.

Block 26: The Contractor shall submit invoices to:

FHWA, CFLHD, Project Engineer's Office (Address to be designated at preconstruction conference), for
submission to the designated billing office shown in Block 7.

Final billing shall be submitted directly to the address shown in Block 7.
Other:  The estimated price range of the project work is between $500,000 and $2,000,000.
For questions regarding access to the Federal Business Opportunities (FBO) website or how to obtain

plans and other solicitation documents, please contact either Tiffany Atchison at
(720) 963-3354 or Brenda McGehee at (720) 963-3353.



As explained in FAR Provision 52.214-6, any explanation or interpretation of the solicitation,
drawings, specifications, etc must be requested in writing to one of the following:

E-mail address: CFL Contracts@fhwa.dot.gov

FAX Number: 720-963-3360

Mailing Address: Federal Highway Administration
Central Federal Lands Highway Division
Attention: Acquisition and Contracting
12300 W. Dakota Avenue, Suite 360
Lakewood, Colorado 80228

Responses will be provided to the individual questioner and also be posted on our website at
http://www.cflhd.gov/procurement/construction/advertised-projects.cfm under the project link.
Potential Offerors are advised to check this site on a regular basis to assure the most current and up-
to-date information.

All amendments resulting from this solicitation will be uploaded to the FBO website at
http://www.fbo.gov/spa/DOT/FHWA/68/postdatePrevDays _1.html and posted on our website at
http://www.cflhd.gov/procurement/construction/advertised-projects.cfm under Current Solicitations.

BIDDERS PLEASE BE ADVISED THAT QUESTIONS RELATIVE TO THIS
IFB WILL NOT BE ACCEPTED AFTER 2:00 P.M. MDT ON OCTOBER 1, 2008.
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Bid Schedule Instructions

BIDDERS, PLEASE NOTE: Before preparing the bid, carefully read the Solicitation Provisions.

This Bid Proposal is comprised of one schedule of asphalt concrete pavement on 0.180 miles of roadway.
e Insert a numeric unit price for each pay item for which there is a quantity
e When the words “Lump Sum” appear as a unit price, insert an amount for each lump sum pay item.
e Multiply the unit price by the quantity for each pay item and show the amount bid.

e Total all amounts bid for each pay item and show the Total on line provided on Page B-4

Evaluation Factors for Award
To be eligible for award of contract the offeror shall submit prices for each item in the bid schedule.

Contract award will be made to the lowest responsible bidder conforming to the solicitation, provided funds
are available.

All work must be completed within 110 calendar days from the Notice to Proceed.
The Notice to Proceed will be issued no later than December 7, 2008.

Small Business Subcontracting Plan

If the apparent low bidder is a Large Business, that Large Business must submit a Subcontracting
Plan in accordance with FAR 52.219-9, Small Business Subcontracting Plan (Apr 2008), within 5
days after the Bid Opening. The clause and a sample plan are available at
http://www.cflhd.gov/procurement/construction/reference-links.cfm.

The following is a list of recourses available for small business subcontracting opportunities:
e Central Contracting Registration—contractors can search for certified small businesses
e SUB-NET—contractors are able to post their need for small business contractors
(http://web.sba.gov/subnet/search/index.cfm)
e State Small Business Administration—to locate contractors

e Local newspaper—place ads
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Bid Schedule
Project: HI STP/PLH KEPO 10(3)
KEALIA POND
IteFr?l/\Io. %Slﬁgngiid Unit Bid Price Amount Bid
15101 MOBILIZATION
ALL Lump Sum
15201 CONSTRUCTION SURVEY AND STAKING
ALL Lump Sum
15401 CONTRACTOR TESTING
ALL Lump Sum
15703 SILT FENCE
605
LNFT $
15723 TEMPORARY DIVERSION BERM
200
LNFT $
15735 SEDIMENT CONTROL LOG
5
EACH $
15802 WATERING FOR DUST CONTROL
ALL Lump Sum
20101A CLEARING
0.5
ACRE $
20305 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
ALL Lump Sum
20307 SAWCUTTING PAVEMENT
505
LNFT $
20409 EMBANKMENT CONSTRUCTION
700
CUYD $
25101C PLACED RIPRAP, CLASS 3
1
CUYD $

Bid Schedule A
Project:

HI STP/PLH KEPO 10(3)

KEALIA POND



B- 2

Item)l/\lo. %Slggngi;d Unit Bid Price Amount Bid
30802B ROADWAY AGGREGATE METHOD 2
540
TON $ $
40201 MINOR HOT ASPHALT CONCRETE
355
TON $ $
41101MB PRIME COAT GRADE MC-70
3
TON $ $
41103 BLOTTER
13
TON $ $
41201CM TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
1
TON $ $
60901L PORTLAND CEMENT CONCRETE CURB, 4-INCH DEPTH
145
LNFT $ $
60901N PORTLAND CEMENT CONCRETE CURB, 6-INCH DEPTH
880
LNFT $ $
60909A WHEELSTOP (CONCRETE)
2
EACH $ $
60914A PORTLAND CEMENT CONCRETE VALLEY GUTTER
40
LNFT $ $
61501B PORTLAND CEMENT CONCRETE SIDEWALK
40
SQYD $ $
61502B PORTLAND CEMENT CONCRETE DRIVE PAD
70
SQYD $ $
61508 DETECTABLE WARNING FIELD (TRUNCATED DOMES)
235
SQFT $ $

Bid Schedule A

Project:  HI STP/PLH KEPO 10(3)
KEALIA POND



B- 3

Item)l/\lo. %Slggngi;d Unit Bid Price Amount Bid
61701CRT GUARDRAIL SYSTEM CRT (CRG)
45
LNFT $ $
61701DDAA | GUARDRAIL SYSTEM G4, TYPE 4, CLASS A (STEEL POSTS)
335
LNFT $ $
61702E TERMINAL SECTION, TYPE CRT
2
EACH $ $
61901FA FENCE TEMPORARY CONSTRUCTION
600
LNFT $ $
61902FB GATE ROAD CLOSURE, DOUBLE
2
EACH $ $
62201AC DUMP TRUCK, 7-8 CUBIC YARD CAPACITY
10
HOUR $ $
62201CD LOADER, WHEEL TYPE, 3 CUBIC YARD MINIMUM CAPACITY
10
HOUR $ $
62201DC BULLDOZER, D-5, min.
10
HOUR $ $
62201LA MOTOR GRADER, WITH 8 FOOT BLADE
10
HOUR $ $
62301 GENERAL LABOR
10
HOUR $ $
63001 HIRED TECHNICAL SERVICES
10
HOUR $ $
63003 ADDITIONAL SURVEYING SERVICES
10
HOUR $ $

Bid Schedule A

Project:  HI STP/PLH KEPO 10(3)
KEALIA POND
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Item)l/\lo. %slggngi;d Unit Bid Price Amount Bid
63301 SIGN INSTALLATION
31
EACH $
63403H PAVEMENT MARKINGS, TYPEH
30
GAL $
63405C RAISED PAVEMENT MARKERS, TYPE C
15
EACH $
63406 PAVEMENT MARKINGS, SYMBOLS
10
EACH $
63505C BARRICADE TYPE 3
10
EACH $
63506 CONE
75
EACH $
63507 CONSTRUCTION SIGN
175
SQFT $
63509 FLAGGER
300
HOUR $
63521C WARNING LIGHT, TYPEC
10
EACH $
63544 UNIFORMED LAW ENFORCEMENT OFFICER
80
HOUR $

Submitted by:

TOTAL

Bid Schedule A

Name of Bidder

Project:  HI STP/PLH KEPO 10(3)
KEALIA POND
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Continuation of Bid Schedule

BUY AMERICAN ACT - CONSTRUCTION MATERIALS
UNDER TRADE AGREEMENTS

It is understood and agreed that the materials and components listed in Subpart 25.1 of the FAR are
a part of this contract and are deemed to be Domestic Construction Material for the purposes of this

contract.

Note to Contractor:

The following information and any applicable supporting data is required for evaluation of requests
under FAR Clause 52.225-9 Paragraph (c) & (d) and FAR Provision 52.225-10 Paragraph (b).

Material and/or Component

Construction Material Description | Unit of Measure | Quantity | *Cost Delivered to Job Site
Foreign Construction Material
Comparable Domestic Material
Material and/or Component
Construction Material Description | Unit of Measure | Quantity | *Cost Delivered to Job Site

Foreign Construction Material

Comparable Domestic Material

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).]
[Please include name, address, telephone number and contact for suppliers surveyed. Attach copy of response; if oral, attach
summary. Include all applicable supporting information.]
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HAZARDOUS MATERIALS

As required by FAR Clause 52.223-3, Hazardous Materials Identification and Safety Data -Alternate I,
the apparent low bidder must submit prior to award a Material Safety Data Sheet (MSDS) for all
hazardous materials that the bidder identifies in paragraph (b) of the FAR clause and defined under the
latest version of Federal Standard No. 313.

Hazardous Material Identification Number

USE OF RECOVERED MATERIALS ON FEDERAL LANDS HIGHWAY PROJECTS

Use of fly ash and ground granulated blast furnace slag and construction materials containing fly
ash and ground granulated blast furnace slag on Federal Lands Highway projects:

e Itis the policy of the United States Government that fly ash and ground granulated blast
furnace slag and materials containing fly ash and ground granulated blast furnace slag shall
have maximum practicable opportunity for incorporation into its construction projects.

e The Contractor agrees to investigate the use of fly ash and ground granulated blast furnace
slag and materials containing fly ash and ground granulated blast furnace slag to the fullest
extent consistent with the efficient performance of this contract. Both the contractor and the
subcontractors are urged to seek out suppliers of fly ash and ground granulated blast furnace
slag, cement and concrete containing fly ash and ground granulated blast furnace slag and to
solicit bids for these materials.

e Names of firms that supply fly ash and ground granulated blast furnace slag and materials
containing fly ash and ground granulated blast furnace slag are available from the American
Coal Ash Association and the National Slag Association.
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BID BOND DATE BOND EXECUTED (Must not be later than bid opening date) OMB NO. 9000-0045
(See instructions on reverse)

Public reporting burden for this collection of information is estimated to average 25 minutes per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden, to the FAR Secretariat (MVR), Federal Acquisition Policy Division, GSA, Washington, D.C. 20405.

TYPE OF ORGANIZATION (AX@ one)
PRINCIPAL (Legal name and business address)
D INDIVIDUAL D PARTNERSHIP

O ;0INT VENTURE O corporaTION

STATE OF INCORPORATION

SURETY(IES) (Name and business address)

PENAL SUM OF BOND BID IDENTIFICATION
PERCENT OF AMOUNT NOT TO EXCEED BID DATE INVITATION NO. _
BID PRICE HI STP/PLH KEPO 10(3), Kealia Pond
20 PERCENT | MILLION(S) THOUSAND(S) | HUNDRED(S) | CENTS | FOR (Construction, Supplies or Services) | CONSTRUCTION

OBLIGATION:

We, the Principal and Surety(ies) are firmly bound to the United States of America (hereinafter called the Government) in the above penal sum. For payment of the penal
sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally. However, where the Sureties are corporations acting as co-sureties,
we, the Sureties, bind ourselves in such sum “jointly and severally” as well as “severally” only for the purpose of allowing ajoint action or actions against any or all of
us. For all other purposes, each Surety binds itself, jointly and severally with the Principal, for the payment of the sum shown opposite the name of the Surety. If no
limit of liability is indicated, the limit of liability is the full amount of the penal sum.

CONDITIONS:

The Principal has submitted the bid identified above.

THEREFORE:

The above obligation is void if the Principal - (a) upon acceptance by the Government of the bid identified above, within the period specified therein for acceptance (sixty
(60) days if no period is specified), executes the further contractual documents and gives the bond(s) required by the terms of the bid as accepted within the time
specified (ten (10) days if no period is specified) after receipt of the forms by the principal; or (b) in the event of failure to execute such further contractual documents
and give such bonds, pays the Government for any cost of procuring the work which exceeds the amount of the bid.

Each Surety executing this instrument agrees that its obligation is not impaired by any extension(s) of time for acceptance of the bid that the Principal may grant to the
Government. Notice to the surety(ies) of extension(s) are waived. However, waiver of the notice applies only to extensions aggregating not more than sixty (60)
calendar days in addition to the period originally allowed for acceptance of the bid.

WITNESS:

The Principal and Surety(ies) executed this bid bond and affixed their seals on the above date.

PRINCIPAL
1 2. 3
SIGNATURE(S)
(Seal) (Seal) (Seal) Corporate
NAMES(S) & 1. 2. 3. Seal
TITLE(S)
(Typed)
INDIVIDUAL SURETY(IES)
1. 2.
SIGNATURE(S)
(Seal) (Seal)
NAME(S) 1. 2.
(Typed)
CORPORATE SURETY(IES)
NAME & STATE OF INC. LIABILITY LIMIT
ADDRESS $
SURETY A 1. 2.
SIGNATURE(S) Corporate
Seal
NAMES(S) & 1. 2.
TITLE(S)
(Typed)
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 24 (Rev. 10-98)

Previous edition is usable Prescribed by GSA - FAR (48 CFR) 53.228(a)
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CORPORATE SURETY(IES) (Continued)
NAME & STATE OF INC. LIABILITY LIMIT
ADDRESS $
1. 2. Corporate
SURETY B SIGNATURE(S)
Seal
NAMES(S) & 1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
ADDRESS $
1. 2. Corporate
SURETY C SIGNATURE(S)
Seal
NAMES(S) & 1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
ADDRESS $
1. 2. Corporate
SURETY D SIGNATURE(S)
Seal
NAMES(S) & 1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
ADDRESS $
1. 2. Corporate
SURETY E SIGNATURE(S)
Seal
NAMES(S) & 1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
ADDRESS $
1. 2. Corporate
SURETY F SIGNATURE(S)
Seal
NAMES(S) & 1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
ADDRESS $
1. 2. Corporate
SURETY G SIGNATURE(S)
Seal
NAMES(S) & 1. 2.
TITLE(S)
(Typed)
INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required. Any deviation from this form will require the written approval of the
Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated “Principal” on the face of the form. An authorized
person shall sign the bond. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

3. The bond may express penal sum as a percentage of the bid price. In these cases, the bond may state a maximum dollar limitation (e.g., 20%
of the bid price but the amount not to exceed ___3,000,000.00  dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury=s list of approved sureties and must act
within the limitation listed therein. Where more than one corporate surety is involved, their names and addresses shall appear in the spaces
(Surety A, Surety B, etc.) headed “CORPORATE SURETY(IES).” In the space designated “SURETY(IES)” on the face of the form, insert only the
letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual Surety (Standard Form 28), for each individual surety, shall
accompany the bond. The Government may require the surety to furnish additional substantiating information concerning its financial capacity.

5. Corporations executing the bond shall affix their corporate seals. Individuals shall execute the bond opposite the word “Corporate Seal”;
and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. In its application to negotiated contracts, the terms “bid” and “bidder” shall include “proposal” and “offeror.”

STANDARD FORM 24  (Rev. 10-98) BACK
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FEDERAL ACQUISITION REGULATION
SOLICITATION PROVISIONS

REPRESENTATIONS AND CERTIFICATIONS

Effective January 2005, offerors/bidders must submit Representations and Certifications online at
www.bpn.gov. All offerors/bidders should submit/update this information at least annually. Refer to
the Federal Acquisition Provision 52.204-8 Annual Representations and Certifications below. If you
have previously accomplished your on-line registration and the NAICS code for this solicitation is
different than the code listed in your online profile, please note the amended changes on the lines
provided in the Provision below.

REFER TO CFLHD'S WEBSITE AT http://www.cflhd.gov/procurement/construction/reference-
links.cfm FOR ON-LINE REGISTRATION INSTRUCTIONS

52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2006)

(@ (1) The North American Industry Classification System (NAICS) code for this acquisition is 237310.
(2) The small business size standard is _$33.5 million or fewer.
(3) The small business size standard for a concern which submits an offer in its own name, other than on
a construction or service contract, but which proposes to furnish a product which it did not itself
manufacture, is 500 employees.

(b) (1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (c)
of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in
CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph (c) instead of
completing the corresponding individual representations and certifications in the solicitation. The offeror
shall indicate which option applies by checking one of the following boxes:

[ 1 (i) Paragraph (c) applies.
[ 1 (ii) Paragraph (c) does not apply and the offeror has completed the individual representations and
certifications in the solicitation.

(c) The offeror has completed the annual representations and certifications electronically via the Online
Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the
ORCA database information, the offeror verifies by submission of the offer that the representations and
certifications currently posted electronically have been entered or updated within the last 12 months, are
current, accurate, complete, and applicable to this solicitation (including the business size standard applicable
to the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this
offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes,
identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are
also incorporated in this offer and are current, accurate, and complete as of the date of this offer.

FAR CLAUSE TITLE DATE CHANGE

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an
update to the representations and certifications posted on ORCA.

(End of Provision)
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FEDERAL HIGHWAY ADMINISTRATION
CENTRAL FEDERAL LANDS HIGHWAY DIVISION

4 st

BIDDER'S QUALIFICATIONS

INSTRUCTIONS: Answer all questions on this form inserting "none™ or "not applicable" where appropriate. If more space is
required attach additional sheets. Return the signed, dated and completed form with the bid to the address shown in the invitation for

bids on or before the time set for bid opening. The prospective bidder shall provide any additional information requested by the
Government during evaluation of the bids.

If the prospective bidder is a joint venture or general partnership, a separate Bidder's Qualifications form shall be provided
individually for each joint venture participant or partner.

1. Name and address of business:

Name DUNS Number (See FAR Provision 52.204-6)*
Street Home Office Congressional District (Insert District #) *
City State Zip Code

* Necessary for Government reporting purposes

County

Telephone Number (Include Area Code)

Fax Number (Include Area Code)

2. a. Type of organization (check appropriate box):

0O Individual O Non-profit organization O Corporation

O Partnership O Joint Venture O Incorporated in:

If a Foreign entity:

O Individual O Non-profit organization O Corporation

O Partnership O Joint Venture O Registered in:

b. Size and type of Business Concern (check appropriate boxes):

O Large Business Concern O Small Disadvantaged Business Concern O Emerging Small Business
O Small Business Concern O Women-Owned Small Business O SBA 8(a) Certified

[0 HUB Zone Business Concern O Veteran Owned Business Concern [0 Service-Disabled Veteran-Owned Business Concern



3.

If a joint venture or general partnership:

a. Provide the name under which the project will be bid, the home office address, and name of the principal who will

represent the company with regard to this project if different from "1." above.

Principal

Business Name

Street

City State

Zip Code

b.  Provide the name and home office addresses of each of the joint venture partners; indicate which partner is the sponsoring
partner. Attach a separate sheet for additional partners.

Sponsoring Partner

Street

City State

Date organization established:

Zip Code

Name of succeeded business, if any:

Other Partner

Street

City

State

How many years have you been in business as:
a. General contractor __ years.

b. Subcontractor __ years.

a.  Furnish the following information concerning the owner, partners, officers and directors:

Zip Code

Name

Title

Percent of
Business
Owned

Years of Business Experience

Contracting

Other

b.  Attach resumes of these key personnel as well as the on-site project manager(s) and superintendent(s), and specifically

identify the following:

- Present position, responsibility, and length of employment.

- Amount and type of construction experience.

- Amount and type of highway construction experience, including position, responsibility, and a brief project description of

each period of employment.

- Formal education and training, professional or technical registrations or licenses.




8. a. Contracts in force. (Attach additional sheets if necessary)

Project Name and
Contract Numbers

Owner's Name, Address, and
Contact Name and Telephone #

Scope of Work Performed

Contract Amount

Estimated
Completion Date

Name of Surety

b. Are there any unresolved claims or lawsuits associated with these projects? If so, state the amount in dispute, parties involved, nature and circumstances of the dispute, and status of the

matter on a separate sheet.




9. a. Listat least five of the largest jobs you have completed in the last five years which are similar in project work scope to this project. (Attach additional sheets if necessary)

Project Name and Owner's Name, Address, Scope of Work Original and Final Original and Final Names of On-site Project Name of Surety
Contract Numbers Contact Name and Telephone # Performed Contract Amounts Completion Dates Manager and Superintendent

b. Are there any unresolved claims or lawsuits associated with these projects? If so, state the amount in dispute, parties involved, nature and circumstances of the dispute, and status of the matter on
a separate sheet.
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FEDERAL ACQUISITION REGULATION

SOLICITATION PROVISIONS

Instructions to Bidders

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect as if they were given in full text. Upon request, the Contracting Officer will
make their full text available. The offeror is cautioned that the listed provisions may include
blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of
submitting the full text of those provisions, the offeror may identify the provision by paragraph
identifier and provide the appropriate information with its quotation or offer. Also the full text of
a solicitation provision may be accessed electronically at this address:

http://www.arnet.gov/far/.

52.204-5
52.211-6
52.214-3
52.214-4
52.214-5
52.214-6
52.214-7

52.214-18
52.214-19
52.214-34
52.214-35
52.236-27

(End of Provision)

WOMEN-OWNED BUSINESS OTHER THAN SMALL BUSINESS (MAY 1999)
BRAND NAME OR EQUAL (AUG 1999)

AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989)

FALSE STATEMENTS IN BIDS (APR 1984)

SUBMISSION OF BIDS (MAR 1997)

EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984)

LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS
(NOV 1999)

PREPARATION OF BIDS - CONSTRUCTION (APR 1984)

CONTRACT AWARD - SEALED BIDDING - CONSTRUCTION (AUG 1996)
SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)
SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991)

SITE VISIT (CONSTRUCTION) (FEB 1995)
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52.211-4 AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS NOT LISTED
IN THE GSA INDEX OF FEDERAL SPECIFICATIONS, STANDARDS AND
COMMERCIAL ITEM DESCRIPTIONS (JUN 1988)

Specifications cited in this solicitation which are not available for distribution may be examined at
the following location:

Federal Highway Administration

Central Federal Lands Highway Division

12300 West Dakota Avenue, Suite 360

Lakewood, Colorado 80228

Contact: Tiffany Atchison @ (720) 963-3354 or Brenda McGehee @ (720) 963-3353

(End of Provision)

52.216-1 TYPE OF CONTRACT (APR 1984)
The Government contemplates award of a firm-fixed price contract resulting from this solicitation.
(End of Provision)
52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTIONTO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY (FEB 1999)

(@) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action
Compliance Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the
Contractor's aggregate workforce in each trade on all construction work in the covered area, are as
follows:

Goals for minority Goals for female
participation for each trade participation for each trade
70.4% 6.9%

These goals are applicable to all the Contractor's construction work performed in the covered
area. If the Contractor performs construction work in a geographical area located outside of the
covered area, the Contractor shall apply the goals established for the geographical area where the
work is actually performed. Goals are published periodically in the Federal Register in notice form,
and these notices may be obtained from any Office of Federal Contract Compliance Programs.



(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41
CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific
affirmative action obligations required by the clause entitled "Affirmative Action Compliance
Requirements for Construction,” and (3) its efforts to meet the goals. The hours of minority and
female employment and training must be substantially uniform throughout the length of the
contract, and in each trade. The Contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority or female employees or trainees
from Contractor to Contractor, or from project to project, for the sole purpose of meeting the
Contractor's goals shall be a violation of the contract, Executive Order 11246, as amended, and the
regulations in 41 CFR 60-4. Compliance with the goals will be measured against the total work
hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal
Contract Compliance, U.S. Department of Labor, within 10 working days following award of any
construction subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the -

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area” is
Maui County, Hawaii

(End of Provision)

52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT -
CONSTRUCTION MATERIALS (MAY 2002)

(a) Definitions. Construction material, domestic construction material, and foreign construction
material, as used in this provision, are defined in the clause of this solicitation entitled "Buy
American Act--Construction Materials" (Federal Acquisition Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding
the inapplicability of the Buy American Act should submit the request to the Contracting Officer in
time to allow a determination before submission of offers. The offeror shall include the information
and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in
the request. If an offeror has not requested a determination regarding the inapplicability of the Buy
American Act before submitting its offer, or has not received a response to a previous request, the
offeror shall include the information and supporting data in the offer.
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(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting exception to the requirements of the Buy
American Act, based on claimed unreasonable cost of domestic construction material, by adding to
the offered price the appropriate percentage of the cost of such foreign construction material, as
specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign
construction material based on unreasonable cost and an offeror that did not request an exception,
the Contracting Officer will award to the offeror that did not request an exception based on
unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the Government in this
solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an
alternate offer based on use of equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for
the alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c)
and (d) of the clause at FAR 52.225-9 for the offer that is based on the use of any foreign
construction material for which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only
those offers based on use of the equivalent domestic construction material, and the offeror shall be
required to furnish such domestic construction material. An offer based on use of the foreign
construction material for which an exception was requested--

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(if) May be accepted if revised during negotiations.
(End of Provision)
52.225-20 — Prohibition on Conducting Restricted Business Operations in Sudan--Certification.

(a) Definitions. As used in this provision—
“Business operations” means engaging in commerce in any form, including by acquiring,
developing, maintaining, owning, selling, possessing, leasing, or operating equipment, facilities,
personnel, products, services, personal property, real property, or any other apparatus of business or
commerce.
“Marginalized populations of Sudan” means—

(1) Adversely affected groups in regions authorized to receive assistance under section 8(c)
of the Darfur Peace and Accountability Act (Pub. L. 109-344) (50 U.S.C. 1701 note); and



(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act.

“Person” means—
(1) A Natural person, corporation, company, business association, partnership, society, trust,
any other nongovernmental entity, organization, or group;
(2) Any governmental entity or instrumentality of a government, including a multilateral
development institution (as defined in section 1701(c)(3) of the International Financial
Institutions Act (22 U.S.C. 262r(c)(3)); and
(3) Any successor, subunit, parent company or subsidiary of any entity described in
paragraphs (1) or (2) of this definition.

“Restricted business operations” means business operations in Sudan that include power production
activities, mineral extraction activities, oil-related activities, or the production of military
equipment, as those terms are defined in the Sudan Accountability and Divestment Act of 2007
(Pub. L. 110-174). Restricted business operations do not include business operations that the person
conducting the business can demonstrate—

(1) Are conducted under contract directly and exclusively with the regional government of
southern Sudan;

(2) Are conducted pursuant to specific authorization from the Office of Foreign Assets
Control in the Department of the Treasury, or are expressly exempted under Federal law
from the requirement to be conducted under such authorization ;

(3) Consist of providing goods or services to marginalized populations of Sudan;

(4) Consist of providing goods or services to an internationally recognized peacekeeping
force or humanitarian organization;

(5) Consist of providing goods or services that are used only to promote health or education;
or

(6) Have been voluntarily suspend.

(b) Certification. By submission of its offer, the offeror certifies that it does not conduct any
restricted business operations in Sudan.

(End of provision)

52.228-1 BID GUARANTEE (SEP 1996)

(@) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of
bids, may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond
supported by good and sufficient surety or sureties acceptable to the Government, postal money
order, certified check, cashier's check, irrevocable letter of credit, or, under Treasury Department
regulations, certain bonds or notes of the United States. The Contracting Officer will return bid
guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as practicable after the opening
of bids, and (2) to the successful bidder upon execution of contractual documents and bonds
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(including any necessary coinsurance or reinsurance agreements), as required by the bid as
accepted.

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever is
less.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period
specified for acceptance, fails to execute all contractual documents or furnish executed bond(s)
within 10 days after receipt of the forms by the bidder, the Contracting Officer may terminate the
contract for default.

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring
the work that exceeds the amount of its bid, and the bid guarantee is available to offset the
difference.

(End of Provision)

52.233-2 SERVICE OF PROTEST (SEPT 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the Government
Accountability Office (GAOQ), shall be served on the Contracting Officer (addressed as follows) by
obtaining written and dated acknowledgment of receipt from:

Kevin R. Black

Contract Development Engineer

Central Federal Lands Highway Division
12300 West Dakota Avenue, Suite 360
Lakewood, Colorado 80228

(b) The copy of any protest shall be received in the office designated above within one day of filing
a protest with the GAO.

(End of Provision)

52.252-3 ALTERATIONS IN SOLICITATION (APR 1984)
Portions of this solicitation are altered as follows:

None

(End of Provision)
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52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also the full text of a clause may be accessed electronically at this address:
http://www.arnet.gov/far/.

(End of Clause)

52.202-1 DEFINITIONS (JULY 2004)

52.203-3  GRATUITIES (APR 1984)

52.203-5  COVENANT AGAINST CONTINGENT FEES (APR 1984)

52.203-7  ANTI-KICKBACK PROCEDURES (JUL 1995)

52.203-8  CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL
OR IMPROPER ACTIVITY (JAN 1997)

52.203-10  PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY
(JAN 1997)

52.203-12  LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL
TRANSACTIONS (SEPT 2005)

52.204-4  PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000)

52.204-7  CENTRAL CONTRACTOR REGISTRATION (JUL 2006)

52.209-6  PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING
WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR
DEBARMENT (SEPT 2006)

52.211-18  VARIATION IN ESTIMATED QUANTITY (APR 1984)

52.214-26  AUDIT AND RECORDS--SEALED BIDDING (OCT 1997)

52.214-27  PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA -
MODIFICATIONS - SEALED BIDDING (OCT 1997)

52.214-28  SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS -

SEALED BIDDING (OCT 1997)

52.215-21  REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER

THAN COST OR PRICING DATA--MODIFICATIONS --(OCT 1997)
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52.219-8
52.219-9

52.219-16
52.219-28
52.222-1
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52.222-7
52.222-8
52.222-9
52.222-10
52.222-11
52.222-12
52.222-13

52.222-14
52.222-15
52.222-21
52.222-26
52.222-27

52.222-35

52.222-36
52.222-37
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NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL
BUSINESS CONCERNS (JULY 2005) _ 10%
evaluation. YES_~ NO__
UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)

SMALL BUSINESS SUBCONTRACTING PLAN (NOV 2007) -- ALTERNATE |
(OCT 2001)

LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999)
POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUN 2007)
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)
CONVICT LABOR (JUN 2003)

CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME
COMPENSATION (JUL 2005)

DAVIS-BACON ACT (JUL 2005)

WITHHOLDING OF FUNDS (FEB 1988)

PAYROLLS AND BASIC RECORDS (FEB 1988)

APPRENTICES AND TRAINEES (JUL 2005)

COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)
SUBCONTRACTS (LABOR STANDARDS) (JUL 2005)

CONTRACT TERMINATION-DEBARMENT (FEB 1988)

COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS
(FEB 1988)

DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)
CERTIFICATION OF ELIGIBILITY (FEB 1988)

PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

EQUAL OPPORTUNITY (MAR 2007)

AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR
CONSTRUCTION (FEB 1999)

EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS
OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (SEPT 2006)
AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)
EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS
OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (SEPT 2006)

Offeror elects to waive the
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52.223-6
52.223-14
52.224-1
52.224-2
52.227-2

52.227-4
52.228-2
52.228-5
52.228-11
52.228-12
52.228-15
52.229-3
52.232-5

52.232-17
52.232-23
52.232-27
52.232-33

52.233-1
52.233-3
52.233-4
52.236-1
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
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HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA
(JAN 1997) -- ALTERNATE I (JUL 1995) (See Buy American Act, Section B)
DRUG-FREE WORKPLACE (MAY 2001)

TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

PRIVACY ACT NOTIFICATION (APR 1984)

PRIVACY ACT (APR 1984)

NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT
INFRINGEMENT (DEC 2007)

PATENT INDEMNITY - CONSTRUCTION CONTRACTS (DEC 2007)
ADDITIONAL BOND SECURITY (OCT 1997)

INSURANCE-WORK ON A GOVERNMENT INSTALLATION (JAN 1997)
PLEDGES OF ASSETS (FEB 1992)

PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS (OCT 1995)
PERFORMANCE AND PAYMENT BONDS—CONSTRUCTION (NOV 2006)
FEDERAL, STATE, AND LOCAL TAXES (APR 2003)

PAYMENTS UNDER FIXED - PRICE CONSTRUCTION CONTRACTS
(SEPT 2002)

INTEREST (JUN 1996)

ASSIGNMENT OF CLAIMS (JAN 1986)

PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (SEPT 2005)
PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR
REGISTRATION (OCT 2003)

DISPUTES (JUL 2002) -- ALTERNATE | (DEC 1991)

PROTEST AFTER AWARD (AUG 1996)

APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)
PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) _ 50%
DIFFERING SITE CONDITIONS (APR 1984)

SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)
MATERIAL AND WORKMANSHIP (APR 1984)

SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

PERMITS AND RESPONSIBILITIES (NOV 1991)

OTHER CONTRACTS (APR 1984)



52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.236-15
52.236-17
52.236-21
52.236-26
52.242-13
52.242-14
52.243-4
52.243-6
52.244-6
52.245-1
52.245-2
52.246-12
52.248-3

52.249-2

52.249-10
52.253-1

1252.211-70
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PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,
UTILITIES, AND IMPROVEMENTS (APR 1984)

OPERATIONS AND STORAGE AREAS (APR 1984)

USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)
CLEANING UP (APR 1984)

ACCIDENT PREVENTION (NOV 1991) -- ALTERNATE | (NOV 1991)
SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)
LAYOUT OF WORK (APR 1984)

SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)
PRECONSTRUCTION CONFERENCE (FEB 1995)

BANKRUPTCY (JUL 1995)

SUSPENSION OF WORK (APR 1984)

CHANGES (JUNE 2007)

CHANGE ORDER ACCOUNTING (APR 1984)

SUBCONTRACTS FOR COMMERCIAL ITEMS (SEPT 2006)
PROPERTY RECORDS (JUNE 2007)

GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) (MAY 2004)
INSPECTION OF CONSTRUCTION (AUG 1996)

VALUE ENGINEERING - CONSTRUCTION (SEPT 2006) -- ALTERNATE |
(APR 1984)

TERMINATION FOR CONVENIENCE OF THE GOVERNMENT
(FIXED-PRICE) (MAY 2004) -- ALTERNATE | (SEP 1996)

DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

COMPUTER GENERATED FORMS (JAN 1991)

INDEX FOR SPECIFICATIONS (APR 2005)

1252.242-73 CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (OCT 1994)
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52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK
(APR 1984)

The Contractor shall be required to (a) commence work under this contract within _10 calendar
days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently,
and (c) complete the entire work ready for use not later than (See Standard Form 1442). The time
stated for completion shall include final cleanup of the premises.

(End of Clause)

52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the
Contractor shall pay liquidated damages to the Government in the amount of (See FP-96 Subsection
108.04) for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue
to accrue until the work is completed. These liquidated damages are in addition to excess costs of
repurchase under the Termination clause.

(End of Clause)

52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING
PAYMENT OF UNION DUES OR FEES (DEC 2004)

(@) Definition. As used in this clause—

“United States” means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana
Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the
Contractor shall post a notice, in the form of a poster, informing employees of their rights
concerning union membership and payment of union dues and fees, in conspicuous places in and
about all its plants and offices, including all places where notices to employees are customarily
posted. The notice shall include the following information (except that the information pertaining to
National Labor Relations Board shall not be included in notices posted in the plants or offices of
carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)).

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in a
union in order to retain their jobs. Under certain conditions, the law permits a union and an
employer to enter into a union-security agreement requiring employees to pay uniform periodic
dues and initiation fees. However, employees who are not union members can object to the use of
their payments for certain purposes and can only be required to pay their share of union costs
relating to collective bargaining, contract administration, and grievance adjustment.



If you do not want to pay that portion of dues or fees used to support activities not related to collective
bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate
reduction in your payment. If you believe that you have been required to pay dues or fees used in part
to support activities not related to collective bargaining, contract administration, or grievance
adjustment, you may be entitled to a refund and to an appropriate reduction in future payments.

For further information concerning your rights, you may wish to contact the National Labor Relations
Board (NLRB) either at one of its Regional offices or at the following address or toll free number:

National Labor Relations Board
Division of Information

1099 14th Street, N.W.
Washington, DC 20570
1-866-667-6572
1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov.

(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001,
and related implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor.

(d) In the event that the Contractor does not comply with any of the requirements set forth in
paragraphs (b), (c), or (g), the Secretary may direct that this contract be cancelled, terminated, or
suspended in whole or in part, and declare the Contractor ineligible for further Government
contracts in accordance with procedures at 29 CFR part 470, Subpart B—Compliance Evaluations,
Complaint Investigations and Enforcement Procedures. Such other sanctions or remedies may be
imposed as are provided by 29 CFR part 470, which implements Executive Order 13201, or as are
otherwise provided by law.

(e) The requirement to post the employee notice in paragraph (b) does not apply to—
(1) Contractors and subcontractors that employ fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally
recognized by the Contractor or certified as the exclusive bargaining representative of the
Contractor's employees;

(3) Contractor establishments or construction work sites located in a jurisdiction named in the
definition of the United States in which the law of that jurisdiction forbids
enforcement of union-security agreements;

(4) Contractor facilities where upon the written request of the Contractor, the Department of
Labor Deputy Assistant Secretary for Labor-Management Programs has waived the posting
requirements with respect to any of the Contractor's facilities if the Deputy Assistant Secretary finds
that the Contractor has demonstrated that—

(i) The facility is in all respects separate and distinct from activities of the Contractor related
to the performance of a contract; and
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(i) Such a waiver will not interfere with or impede the effectuation of the Executive order;
or

(5) Work outside the United States that does not involve the recruitment or employment of
workers within the United States.

(F) The Department of Labor publishes the official employee notice in two variations; one for
contractors covered by the Railway Labor Act and a second for all other contractors.
The Contractor shall—

(1) Obtain the required employee notice poster from the Division of Interpretations and
Standards, Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution
Avenue, NW, Room N-5605, Washington, DC 20210, or from any field office of the Department's
Office of Labor-Management Standards or Office of Federal Contract Compliance Programs;

(2) Download a copy of the poster from the Office of Labor-Management Standards website at
http:// www.olms.dol.gov; or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.

(9) The Contractor shall include the substance of this clause in every subcontract or purchase order
that exceeds the simplified acquisition threshold, entered into in connection with this contract, unless
exempted by the Department of Labor Deputy Assistant Secretary for Labor-Management Programs
on account of special circumstances in the national interest under authority of 29 CFR 470.3(c). For
indefinite quantity subcontracts, the Contractor shall include the substance of this clause if the value
of orders in any calendar year of the subcontract is expected to exceed the simplified acquisition
threshold. Pursuant to 29 CFR part 470, Subpart B—Compliance Evaluations, Complaint
Investigations and Enforcement Procedures, the Secretary of Labor may direct the Contractor to take
such action in the enforcement of these regulations, including the imposition of sanctions for
noncompliance with respect to any such subcontract or purchase order. If the Contractor becomes
involved in litigation with a subcontractor or vendor, or is threatened with such involvement, as a
result of such direction, the Contractor may request the United States, through the Secretary of
Labor, to enter into such litigation to protect the interests of the United States.

(End of Clause)



F-9
52.225-9 Buy American Act—Construction Materials (Jan 2005)
(a) Definitions. As used in this clause—

“Component” means an article, material, or supply incorporated directly into a construction
material.

“Construction material” means an article, material, or supply brought to the construction site by the
Contractor or a subcontractor for incorporation into the building or work. The term also includes an
item brought to the site preassembled from articles, materials, or supplies. However, emergency life
safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are
discrete systems incorporated into a public building or work and that are produced as complete
systems, are evaluated as a single and distinct construction material regardless of when or how the
individual parts or components of those systems are delivered to the construction site. Materials
purchased directly by the Government are supplies, not construction material.

“Cost of components” means—

(1) For components purchased by the Contractor, the acquisition cost, including transportation
costs to the place of incorporation into the construction material (whether or not such costs are
paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is
issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture
of the component, including transportation costs as described in paragraph (1) of this definition,
plus allocable overhead costs, but excluding profit. Cost of components does not include any
costs associated with the manufacture of the construction material.

“Domestic construction material” means—
(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components
mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its
components. Components of foreign origin of the same class or kind for which nonavailability
determinations have been made are treated as domestic.

“Foreign construction material” means a construction material other than a domestic construction
material.

“United States” means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference.
(1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by providing a
preference for domestic construction material. The Contractor shall use only domestic
construction material in performing this contract, except as provided in paragraphs (b)(2) and
(b)(3) of this clause.
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(2) This requirement does not apply to the construction material or components listed by the
Government as follows:

[Contracting Officer to list applicable excepted materials or indicate “none”]

(3) The Contracting Officer may add other foreign construction material to the list in
paragraph (b)(2) of this clause if the Government determines that—

(i) The cost of domestic construction material would be unreasonable. The cost of a particular
domestic construction material subject to the requirements of the Buy American Act is
unreasonable when the cost of such material exceeds the cost of foreign material by more than
6 percent;

(if) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in
sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

1)

(i) Any Contractor request to use foreign construction material in accordance with
paragraph (b)(3) of this clause shall include adequate information for Government evaluation of
the request, including—

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials

cited in accordance with paragraph (b)(3) of this clause.
(i) A request based on unreasonable cost shall include a reasonable survey of the market and a
completed price comparison table in the format in paragraph (d) of this clause.
(iii) The price of construction material shall include all delivery costs to the construction site
and any applicable duty (whether or not a duty-free certificate may be issued).
(iv) Any Contractor request for a determination submitted after contract award shall explain
why the Contractor could not reasonably foresee the need for such determination and could not
have requested the determination before contract award. If the Contractor does not submit a
satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American
Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material.
However, when the basis for the exception is the unreasonable price of a domestic construction
material, adequate consideration is not less than the differential established in

paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use
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of foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable
cost, the Contractor shall include the following information and any applicable supporting data
based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction Material Description Unit of Measure Quantity  Price (Dollars)*
Item 1:

Foreign construction material
Domestic construction material

Item 2:

Foreign construction material

Domestic construction material
[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response;
if oral, attach summary.]
[Include other applicable supporting information.]

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-
free entry certificate is issued).]

(End of clause)

52.236-4 PHYSICAL DATA (APR 1984)
Data and information furnished or referred to below is for the Contractor's information. The
Government shall not be responsible for any interpretation of or conclusion drawn from the data or
information by the Contractor.

(a) The indications of physical conditions on the drawings and in the specifications are the result of
site investigations by __ * .

(b) Weather conditions: Contact National Weather Service.

(c) Transportation facilities NA

(d) *

* See continuation of Standard Form 1442.

(End of Clause)
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52.252-4 ALTERATIONS IN CONTRACT (APR 1984)
Portions of this contract are altered as follows:

None

(End of Clause)
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GENERAL DECISION: H120080001 08/01/2008 HI1

Date: August 1, 2008
General Decision Number: HI20080001 08/01/2008

Superseded General Decision Number: HI20070001
State: Hawaili

Construction Types: Building, Heavy (Heavy and Dredging),
Highway and Residential

Counties: Hawaii Statewide.

BUILDING CONSTRUCTION PROJECTS; RESIDENTIAL CONSTRUCTION PROJECTS (consisting
of single family homes and apartments up to and including 4 stories); HEAVY
AND HIGHWAY CONSTRUCTION PROJECTS AND DREDGING

Modification Number Publication Date
0270872008
02/15/2008
02/22/2008
02/29/2008
03/07/2008
04/18/2008
05/30/2008
06/20/2008
07/04/2008
07/11/2008
10 07/18/2008
11 07/25/2008
12 0870172008

©CoO~NOOUITA~AWNEFO

ASBE0132-001 09/02/2007
Rates Fringes

Asbestos Workers/Insulator
Includes application of
all insulating materials,
protective coverings,
coatings and finishes to
all types of mechanical
systems. Also the
application of
firestopping material for
wall openings and
penetrations in walls,
floors, ceilings and
curtain walls_ ... _..__._._.__. $ 33.60 20.59



BRH10001-001 09/03/2007

Rates Fringes
BRICKLAYER
Bricklayers and Stonemasons.$ 33.15 16.17
Pointers, Caulkers and
Weatherproofers............. $ 33.40 16.17
BRHI0001-002 09/03/2007
Rates Fringes
Tile, Marble & Terrazzo Worker
Terrazzo Base Grinders...... $ 31.59 16.17
Terrazzo Floor Grinders
and Tenders...... ... ....... $ 30.04 16.17
Tile, Marble and Terrazzo
Workers. ... .o ocooaaa . $ 33.40 16.17
CARP0O745-001 09/03/2007
Rates Fringes
Carpenters:
Carpenters; Hardwood Floor
Layers; Patent Scaffold
Erectors (14 ft. and
over); Piledrivers;
Pneumatic Nailers; Wood
Shinglers and Transit
and/or Layout Man........... $ 34.95 18.50
Millwrights and Machine
Erectors. ... ... .. ... $ 35.20 18.50
Power Saw Operators (2
h.p. and over).............. $ 35.10 18.50
CARP0O745-002 09/03/2007
Rates Fringes
Drywall and Acoustical
Workers and Lathers.............. $ 35.20 18.50
ELEC1186-001 02/24/2008
Rates Fringes
Electricians:
Cable Splicers.............. $ 41.20 30.6%+10.65
Electricians................ $ 37.45 30.6%+10.65

Technicians. ... ... nea.. $ 38.57 30.6%+10.65



ELEC1186-002 02/24/2008

Rates Fringes
Line Construction:
Cable Splicers.............. $ 41.20 30.6%+10.65
Groundmen/Truck Drivers..... $ 28.09 30.6%+10.65
Heavy Equipment Operators...$ 33.71 30.6%+10.65
Linemen. .. ..o e $ 37.45 30.6%+10.65
Technicians................. $ 38.57 30.6%+10.65
ELEV0126-001 01/01/2008
Rates Fringes
ELEVATOR MECHANIC. ... ... ... ... $ 46.00 16.285+a+b

a. VACATION: Employer contributes 8% of basic hourly rate for
5 years service and 6% of basic hourly rate for 6 months to
5 years service as vacation pay credit.

b. PAID HOLIDAYS: New Year"s Day, Memorial Day, Independence
Day, Labor Day, Veterans® Day, Thanksgiving Day, the Friday
after Thanksgiving Day and Christmas Day.

ENG10003-002 09/03/2007

Rates Fringes
Diver (Aqua Lung) (Scuba)
Diver (Aqua Lung) (Scuba)
(over a depth of 30 feet)...$ 54.80 22.13
Diver (Aqua Lung) (Scuba)
(up to a depth of 30 feet)..$ 45.43 22.13
Stand-by Diver (Aqua Lung)
(Scuba) .. ... $ 36.05 22.13
Diver (Other than Aqua Lung)
Diver (Other than Aqua
LUNG) - o e e e e e et $ 54.80 22.13
Diver Tender (Other than
Agqua Lung) ..o oaiiiii i $ 33.02 22.13
Stand-by Diver (Other than
Aqua Lung) ..o eiii i $ 36.05 22.13
Helicopter Work
Airborne Hoist Operator
for Helicopter.............. $ 34.60 22.13
Co-Pilot of Helicopter...... $ 34.74 22.13
Pilot of Helicopter......... $ 34.91 22.13
Power equipment operator -
tunnel work
GROUP 1. . ... i $ 31.04 22.13
GROUP 2. . iiiiiiieaaaaan $ 31.15 22.13
GROUP 3. . iiiiiiiiia e e $ 31.32 22.13
GROUP 4. ..., $ 31.59 22.13
GROUP 5. .. ... $ 31.90 22.13
GROUP 6. .iiiiiiai oo $ 32.55 22.13

GROUP 7. . i aaa $ 32.87 22.13
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GROUP 8. ... iiiiiii i $ 32.98 22.13
GROUP 9. ... i i i $ 33.09 22.13
GROUP 9A. ... .. i $ 33.32 22.13
GROUP 10. ... . iie i i e e $ 33.38 22.13
GROUP 10A. .. ..o .. $ 33.53 22.13
GROUP 11. . ... oo $ 33.68 22.13
GROUP 12. ... i iie e $ 34.04 22.13
GROUP 12A. . .. i $ 34.40 22.13
Power equipment operators:
GROUP 1.... ... .o oioaaaaan $ 30.74 22.13
GROUP 2. i $ 30.85 22.13
GROUP 3. .. i iii i aaaas $ 31.02 22.13
GROUP 4. .. . i $ 31.29 22.13
GROUP 5. .. i i e $ 31.60 22.13
GROUP 6. ... iii i $ 32.25 22.13
GROUP 7. i a ot $ 32.57 22.13
GROUP 8. .. i iie i e $ 32.68 22.13
GROUP 9. .. . i i e $ 32.79 22.13
GROUP 9A. ... .. i $ 33.02 22.13
GROUP 10. ... ... $ 33.08 22.13
GROUP 10A. ... i o $ 33.23 22.13
GROUP 11.... ... i $ 33.38 22.13
GROUP 12. .. . i iie i e $ 33.74 22.13
GROUP 12A. . .. i $ 34.10 22.13
GROUP 13. ... . iiii i $ 31.02 22.13
GROUP 13A. ... iiiiii i $ 31.29 22.13
GROUP 13B. .. iiieiie i aaaas $ 31.60 22.13
GROUP 13C. .. i iieiieiaaaas $ 32.25 22.13
GROUP 13D. .. ii i i ice i caaa $ 32.57 22.13
GROUP 13E. ... i $ 32.68 22.13

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Fork Lift (up to and including 10 tons); Partsman (heavy duty
repair shop parts room when needed).

GROUP 2: Conveyor Operator (Handling building material); Hydraulic Monitor;
Mixer Box Operator (Concrete Plant).

GROUP 3: Brakeman; Deckhand; Fireman; Oiler; Oiler/Gradechecker;
Signalman; Switchman; Highline Cableway Signalman; Bargeman; Bunkerman;
Concrete Curing Machine (self-propelled, automatically applied unit on
streets, highways, airports and canals); Leveeman; Roller (5 tons and under);
Tugger Hoist.

GROUP 4: Boom Truck or dual purpose "A"™ Frame Truck (56 tons or less);
Concrete Placing Boom (Building Construction); Dinky Operator; Elevator
Operator; Hoist and/or Winch (one drum); Straddle Truck (Ross Carrier, Hyster
and similar).

GROUP 5: Asphalt Plant Fireman; Compressors, Pumps, Generators and Welding
Machines (“'Bank'™ of 9 or more, individually or collectively); Concrete Pumps
or Pumpcrete Guns; Lubrication and Service Engineer (Grease Rack); Screedman.

GROUP 6: Boom Truck or Dual Purpose "A"Frame Truck (over 5 tons);
Combination Loader/Backhoe (up to and including % cu. yd.); Concrete Batch
Plants (wet or dry); Concrete
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Cutter, Groover and/or Grinder (self-propelled unit on streets, highways,
airports, and canals); Conveyor or Concrete Pump (Truck or Equipment
Mounted); Drilling Machinery (not to apply to waterliners, wagon drills or
jJack hammers); Fork Lift (over 10 tons); Loader (up to and including 3 and
1/2 cu. yds); Lull High Lift (under 40 feet); Lubrication and Service
Engineer (Mobile); Maginnis Internal Full Slab Vibrator (on airports,
highways, canals and warehouses); Man or Material Hoist; Mechanical Concrete
Finisher (Large Clary, Johnson Bidwell, Bridge Deck and similar); Mobile
Truck Crane Driver; Portable Shotblast Concrete Cleaning Machine; Portable
Boring Machine (under streets, highways, etc.); Portable Crusher; Power Jumbo
Operator (setting slip forms, etc., in tunnels); Rollers (over 5 tons); Self-
propelled Compactor (single engine); Self-propelled Pavement Breaker;
Skidsteer Loader with attachments; Slip Form Pumps (Power driven by
hydraulic, electric, air, gas, etc., lifting device for concrete forms);
Small Rubber Tired Tractors; Trencher (up to and including 6 feet);
Underbridge Personnel Aerial Platform (50 feet of platform or less).

GROUP 7: Crusher Plant Engineer, Dozer (D-4, Case 450, John Deere 450, and
similar); Dual Drum Mixer, Extend Lift; Hoist and/or Winch (2 drums); Loader
(over 3 and 1/2 cu. yds. up to and including 6 yards.); Mechanical Finisher
or Spreader Machine (asphalt), (Barber Greene and similar) (Screedman
required); Mine or Shaft Hoist; Mobile Concrete Mixer (over 5 tons); Pipe
Bending Machine (pipelines only); Pipe Cleaning Machine (tractor propelled
and supported); Pipe Wrapping Machine (tractor propelled and supported);
Roller Operator (Asphalt); Self-Propelled Elevating Grade Plane; Slusher
Operator; Tractor (with boom) (D-6, or similar); Trencher (over 6 feet and
less than 200 h.p.); Water Tanker (pulled by Euclids, T-Pulls, DW-10, 20 or
21, or similar); Winchman (Stern Winch on Dredge).

GROUP 8: Asphalt Plant Operator; Barge Mate (Seagoing); Cast-in-Place Pipe
Laying Machine; Concrete Batch Plant (multiple units); Conveyor Operator
(tunnel); Deckmate; Dozer (D-6 and similar); Finishing Machine Operator
(airports and highways); Gradesetter; Kolman Loader (and similar); Mucking
Machine (Crawler-type); Mucking Machine (Conveyor-type); No-Joint Pipe Laying
Machine; Portable Crushing and Screening Plant; Power Blade Operator (under
12); Saurman Type Dragline (up to and including 5 yds.); Stationary Pipe
Wrapping, Cleaning and Bending Machine; Surface Heater and Planer Operator,
Tractor (D-6 and similar); Tri-Batch Paver; Tunnel Badger; Tunnel Mole
and/or Boring Machine Operator Underbridge Personnel Aerial Platform (over 50
feet of platform).

GROUP 9: Combination Mixer and Compressor (gunite); Do-Mor Loaderand Adams
Elegrader; Dozer (D-7 or equal); Wheel and/or Ladder Trencher (over 6 feet
and 200 to 749 h.p.).

GROUP 9A: Dozer (D-8 and similar); Gradesetter (when required by the
Contractor to work from drawings, plans or specifications without the direct
supervision of a foreman or superintendent); Push Cat; Scrapers (up to and
including 20 cu. yds); Self-propelled Compactor with Dozer; Self-Propelled,
Rubber-Tired Earthmoving Equipment (up to and including 20 cu. yds) (621 Band
and similar); Sheep"s Foot; Tractor (D-8 and similar); Tractors with boom
(larger than D-6, and similar).

GROUP 10: Chicago Boom; Cold Planers; Heavy Duty Repairman or Welder; Hoist
and/or Winch (3 drums); Hydraulic Skooper (Koehring and similar); Loader
(over 6 cu. yds. up to and including 12 cu. yds.); Saurman type Dragline
(over 5 cu. yds.); Self-propelled, rubber-tired Earthmoving Equipment (over
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20 cu. yds. up to and including 31 cu. yds.) (637D and similar); Soil
Stabilizer (P & H or equal); Sub-Grader (Gurries or other automatic type);
Tractors (D-9 or equivalent, all attachments); Tractor (Tandem Scraper);
Watch Engineer.

GROUP 10A: Boat Operator; Cable-operated Crawler Crane (up to and including
25 tons); Cable-operated Power Shovel, Clamshell, Dragline and Backhoe (up to
and including 1 cu. yd.); Dozer D9-L; Dozer (D-10, HD41l and similar) (all
attachments); Gradall (up to and including 1 cu. yd.); Hydraulic Backhoe
(over 3/4 cu. yds. up to and including 2 cu. yds.); Mobile Truck Crane
Operator (up to and including 25 tons) (Mobile Truck Crane Driver Required);

Self-propelled Boom Type Lifting Device (Center Mount) (up to and including
25 tons) (Grove, Drott, P&H, Pettibone and similar; Trencher (over 6 feet and
750 h_p. or more); Watch Engineer (steam or electric).

GROUP 11: Automatic Slip Form Paver (concrete or asphalt); Band Wagon (in
conjunction with Wheel Excavator); Cable-operated Crawler Cranes (over 25
tons but less than 50 tons); Cable-operated Power Shovel, Clamshell,
Dragline and Backhoe (over 1 cu. yd. up to 7 cu. yds.); Gradall (over 1 cu.
yds. up to 7 cu. yds.); DW-10, 20, etc.(Tandem); Earthmoving Machines
(multiple propulsion power units and 2 or more Scrapers) (up to and including
35 cu. yds.," struck™ m.r.c.); Highline Cableway; Hydraulic Backhoe (over 2
cu. yds. up to and including 4 cu. yds.); Leverman; Lift Slab Machine; Loader
(over 12 cu. yds); Master Boat Operator; Mobile Truck Crane Operator (over 25
tons but less than 50 tons); (Mobile Truck Crane Driver required); Pre-stress
Wire Wrapping Machine; Self-propelled Boom-type Lifting Device (Center Mount)
(over 25 tons m.r.c); Self-propelled Compactor (with multiple-propulsion
power units); Single Engine Rubber Tired Earthmoving Machine (with Tandem
Scraper); Tandem Cats; Trencher (pulling attached shield).

GROUP 12: Clamshell or Dipper Operator; Derricks; Drill Rigs; Multi-
Propulsion Earthmoving Machines (2 or more Scrapers)(over 35 cu. yds
"struck™m.r.c.); Operators (Derricks, Piledrivers and Cranes); Power Shovels
and Draglines (7 cu. yds. m.r.c. and over); Self-propelled rubber-tired
Earthmoving equipment (over 31 cu. yds.) (657B and similar); Wheel Excavator
(up to and including 750 cu. yds. per hour); Wheel Excavator (over 750 cu.
yds. per hour).

GROUP 12A: Dozer (D-11 or similar or larger); Hydraulic Excavators (over 4
cu. yds.); Lifting cranes (60 tons and over); Pioneering Dozer/Backhoe
(initial clearing and excavation for the purpose of providing access for
other equipment where the terrain worked involves 1-to-1 slopes that are 50
feet in height or depth, the scope of this work does not include normal
clearing and grubbing on usual hilly terrain nor the excavation work once the
access is provided); Power Blade Operator (Cat 12 or equivalent or over);
Straddle Lifts (over 50 tons); Tower Crane, Mobile; Traveling Truss Cranes;
Universal, Liebher, Linden, and similar types of Tower Cranes (in the
erection, dismantling, and moving of equipment there shall be an additional
Operating Engineer or Heavy Duty Repairman); Yo-Yo Cat or Dozer.

GROUP 13: Truck Driver (Utility, Flatbed, etc.)

GROUP 13A: Dump Truck, 8 cu.yds. and under (water level); Water Truck (up
to and including 2,000 gallons).

GROUP 13B: Water Truck (over 2,000 gallons); Tandem Dump Truck, over 8 cu.
yds. (water level).



GROUP 13C: Truck Driver (Semi-trailer. Rock Cans, Semi-Dump or Roll-Offs).
GROUP 13D: Truck Driver (Slip-In or Pup).

GROUP 13E: End Dumps, Unlicensed (Euclid, Mack, Caterpillar or similar);
Tractor Trailer (Hauling Equipment); Tandem Trucks hooked up to Trailer
(Hauling Equipment)

BOOMS AND/OR LEADS (HOURLY PREMIUMS):

The Operator of a crane (under 50 tons) with a boom of 80 feet or more
(including jib), or of a crane (under 50 tons) with leads of 100 feet or
more, shall receive a per hour premium for each hour worked on said crane
(under 50 tons) in accordance with the following schedule:

Booms of 80 feet up to but
not including 130 feet or
Leads of 100 feet up to but

not including 130 feet 0.50
Booms and/or Leads of 130 feet

up to but not including 180 feet 0.75
Booms and/or Leads of 180 feet up

to and including 250 feet 1.15
Booms and/or Leads over 250 feet 1.50

The Operator of a crane (50 tons and over) with a boom of 180 feet or more
(including jib) shall receive a per hour premium for each hour worked on said
crane (50 tons and over) in accordance with the following schedule:

Booms of 180 feet up to
and including 250 feet 1.25
Booms over 250 feet 1.75

ENG10003-004 09/03/2007

Rates Fringes
Dredging: (Boat Operators)
Boat Deckhand............... $ 31.02 22.13
Boat Operator............... $ 33.23 22.13
Master Boat Operator........ $ 33.38 22.13
Dredging: (Clamshell or
Dipper Dredging)
GROUP 1. . . i $ 33.74 22.13
GROUP 2. . i $ 33.08 22.13
GROUP 3. .o $ 32.68 22.13
GROUP 4. ... $ 31.02 22.13
Dredging: (Derricks)
GROUP 1. . . i $ 33.74 22.13
GROUP 2. . i $ 33.08 22.13
GROUP 3. . i $ 32.68 22.13
GROUP 4. ... $ 31.02 22.13
Dredging: (Hydraulic Suction
Dredges)

GROUP 1. .. ... $ 33.38 22.13
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GROUP 2. . . i aa $ 33.23 22.13
GROUP 3. . i e o $ 33.08 22.13
GROUP 4. . i $ 33.02 22.13
GROUP 5. . i o $ 32.68 22.13
GROUP 6. .. oo $ 32.57 22.13
GROUP 7. e e o $ 31.02 22.13

CLAMSHELL OR DIPPER DREDGING CLASSIFICATIONS

GROUP 1: Clamshell or Dipper Operator.

GROUP 2: Mechanic or Welder; Watch Engineer.
GROUP : Barge Mate; Deckmate.

GROUP 4: Bargeman; Deckhand; Fireman; Oiler.

HYDRAULIC SUCTION DREDGING CLASSIFICATIONS

GROUP : Leverman.
GROUP 2: Watch Engineer (steam or electric).
GROUP > Mechanic or Welder.

GROUP 4: Dozer Operator.

GROUP 5: Deckmate.

GROUP : Winchman (Stern Winch on Dredge)

GROUP 7: Deckhand (can operate anchor scow under direction of Deckmate);
Fireman; Leveeman; Oiler.

DERRICK CLASSIFICATIONS

GROUP 1: Operators (Derricks, Piledrivers and Cranes).

GROUP 2: Saurman Type Dragline (over 5 cubic yards).

GROUP 3: Deckmate; Saurman Type Dragline (up to and including 5 yards).
GROUP 4: Deckhand, Fireman, Oiler.

ENGI10003-044 09/03/2007

Rates Fringes
Power Equipment Operators
(PAVING)

Asphalt Concrete Material
Transfer. ... ... ... .. ... ..... $ 33.47 20.03
Asphalt Plant Operator...... $ 33.90 20.03
Asphalt Raker............... $ 32.51 20.03
Asphalt Spreader Operator...$ 33.99 20.03
Cold Planer...... ... ....... $ 34.30 20.03
Combination Loader/Backhoe
(over 3/4 cu.yd.)........... $ 32.51 20.03
Combination Loader/Backhoe
(up to 3/4 cu.yd.) .. ... ..... $ 31.53 20.03
Concrete Saws and/or
Grinder (self-propelled
unit on streets, highways,
airports and canals)........ $ 33.47 20.03
Grader. ... ..o $ 34.30 20.03
Laborer, Hand Roller........ $ 29.74 20.03
Loader (2 1/2 cu. yds. and
under) . oo $ 33.47 20.03

Loader (over 2 1/2 cu.



yds. to and including 5

CU. ydS. ). i e $ 33.79 20.03
Roller Operator (five tons

and under)..........o.o... $ 32.24 20.03
Roller Operator (over five

tONS) e e e $ 33.67 20.03
Screed Person.... ... ... ..... $ 33.47 20.03
Soil Stabilizer..... ... ..... $ 34.30 20.03

Rates Fringes

Ironworkers: ... ... .o aoaaan. $ 30.00 23.01

a. Employees will be paid $.50 per hour more while working in tunnels and
coffer dams; $1.00 per hour more when required to work under or are covered
with water (submerged) and when they are required to work on the summit of
Mauna Kea, Mauna Loa or Haleakala.

LABO0368-001 09/03/2007

Rates Fringes
Laborers:

GROUP 1. ... . i $ 26.20 14.15
GROUP 2. . i $ 23.60 14.15
GROUP 3. .. iiiiiii e $ 27.20 14.15
GROUP 4. . i $ 26.70 14.15
GROUP 5. . i $ 25.70 14.15
GROUP 6. .. cii e eeaaaeas $ 17.60 9.95

LABORERS CLASSIFICATIONS

GROUP 1: Asbestos Removal Worker (EPA certified workers); Asphalt Laborer,
Ironer, Raker, Luteman, and Handroller, and all types of Asphalt Spreader
Boxes; Asphalt Shoveler; Assembly and Installation of Multiplates, Liner
Plates, Rings, Mesh, Mats; Batching Plant (portable and temporary); Boring
Machine Operator (under streets and sidewalks);Buggymobile; Burning, Welding,
Signalling, Choke Setting, and Rigging in connection with Laborers® work
(except demolition); Chainsaw, Faller, Logloader, and Bucker; Compactors
(Jackson Jumping Jack and similar); Concrete Bucket Dumpman; Concrete
Chipping; Concrete Chuteman/Hoseman (pouring concrete) (the handling of the
chute from ready-mix trucks for such jobs as walls, slabs, decks, floors,
foundations, footings, curbs, gutters, and sidewalks); Concrete Core Cutter
(walls, Floors, and Ceiling); Concrete Grinding or Sanding; Concrete: Hooking
on, signaling, dumping of concrete for treme work over water on caissons,
pilings, abutments, etc.; Concrete: Mixing, handling, conveying, pouring,
vibrating, otherwise placing of concrete or aggregates or by any other
process; Concrete: Operation of motorized wheelbarrows or buggies or
machines of similar character, whether run by gas, diesel, or electric power;
Concrete Placement Machine Operator: operation of Somero Hammerhead,
Copperheads, or similar machines; Concrete Pump Machine (laying, coupling,
uncoupling of all connections and cleaning of equipment); Concrete and/or
Asphalt Saw (Walking or Handtype) (cutting walls or Fflatwork) (scoring old or
new concrete and/or asphalt) (cutting for expansion joints) (streets and ways
for laying of pipe, cable or conduit for all purposes); Concrete
Shovelers/Laborers (Wet or Dry); Concrete Screeding for Rough Strike-Off:
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Rodding or striking-off, by hand or mechanical means prior to finishing;
Concrete Vibrator Operator; Coring Holes: Walls, footings, piers or other
obstructions for passage of pipes or conduits for any purpose and the pouring
of concrete to secure the hole; Curbing (Concrete and Asphalt); Curing of
Concrete (impervious membrane and form oiler) mortar and other materials by
any mode or method; Cut Granite Curb Setter(setting, leveling and grouting of
all precast concrete or stone curbs); Cutting and Burning Torch (demolition);
Dri Pak-1t Machine; Falling, bucking, yarding, loading or burning of all
trees or timber on construction site; Fence and/or Guardrail Erector;
Forklift (9 ft. and under); Grating and Grill work for drains or other
purposes; Green Cutter of concrete or aggregate in any form, by hand,
mechanical means, grindstone or air and/or water; Grout: Spreading for any
purpose; Guinea Chaser (Grade Checker) for general utility trenches,
sitework, and excavation; Headerboard Man (Asphalt or Concrete); Heat Welder
of Plastic (Laborers®™ AGC certified workers) (when work involves
waterproofing for waterponds, artificial lakes and reservoir, or heat welding
for sewer pipes); Heavy Highway Laborer (Rigging, signaling, handling, and
installation of pre-cast catch basins, manholes, curbs and gutters); High
Pressure Nozzleman - Hydraulic Monitor (over 100# pressure); Installation of
lightweight backfill; Jackhammer Operator; Jacking of slip forms: All semi
and unskilled work connected therewithin; Laying of all multi-cell conduit or
multi-purpose pipe; Lead base paint abatement laborers (EPA certified
workers); Magnesite and Mastic Workers (Wet or Dry)(including mixer
operator); Mason Tender,Mortar Man; Mortar Mixer (Block, Brick, Masonry, and
Plastering); Nozzleman (Sandblasting and/or Water Blasting): handling,
placing and opertion of nozzle; Operation, Manual or Hydraulic jacking of
shields and the use of such other mechanical equipment as may be necessary;
Pavement Breakers; Paving, curbing and surfacing of streets, ways, courts,
under and overpasses, bridges, approaches, slope walls, and all other labor
connected therewith; Pilecutters; Pipe Accessment in place, bolting and
lining up of sectional metal or other pipe including corrugated pipe;
Pipelayer performing all services in the laying and installation of pipe from
the point of receiving pipe in the ditch until completion of operation,
including any and all forms of tubular material, whether pipe, metallic or
non-metallic, conduit, and any other stationary-type of tubular device used
for conveying of any substance or element, whether water, sewage, solid, gas,
air, or other product whatsoever and without regard to the nature of material
from which tubular material is fabricated; No-joint pipe and stripping of
same, Pipewrapper, Caulker, Bander, Kettlemen, and men applying asphalt,
Laykold, treating Creosote and similar-type materials (6-inch) pipe and
over); Piping: resurfacing and paving of all ditches in preparation for
laying of all pipes; Pipe laying of lateral sewer pipe from main or side
sewer to buildings or structure (except Contactor may direct work be done
under proper supervision); Pipe laying, leveling and marking of the joint
used for main or side sewers and storm sewers; Laying of all clay, terra
cotta, ironstone, vitrified concrete or other pipe for drainage; Placing and
setting of water mains, gas mains and all pipe including removal of skids;
Plaster Mortar Mixer/Pump; Pneumatic Impact Wrench; Portable Sawmill
Operation: Choker setters, off bearers, and lumber handlers connected with
clearing; Posthole Digger (Hand Held, Gas, Air and Electric); Power Broom
Sweepers (Small); Preparation and Compaction of roadbeds for railroad track
laying, highway construction, and the preparation of trenches, footings,
etc., for cross-country transmission by pipelines, electrical transmission or
underground lines or cables (by mechanical means); Raising of structure by
manual or hydraulic jacks or other methods and resetting of structure in new
locations, including all concrete work; Ramming or compaction; Riprap,
Stonepaver, and Rock Slinger (includes placement of stacked concrete, wet or
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dry and loading, unloading, signaling, slinging and setting of other similar
materials); Rotary Scarifier (including multiple head concrete chipping
Scarifier); Salamander Heater, Drying of plaster, concrete mortar or other
aggregate; Scaffold Erector Leadman; Scaffolds: (Swing and hanging) including
maintenance thereof; Scaler; Septic Tank/Cesspool and Drain Fields Digger and
Installer; Shredder/Chipper (tree branches, brush, etc.); Stripping and
Setting Forms; Stripping of Forms: Other than panel forms which are to be
re-used in their original form, and stripping of forms on all flat arch work;
Tampers (Barko, Wacker, and similar type); Tank Scaler and Cleaners; Tarman;
Tree Climbers and Trimmers; Trencher (includes hand-held, Davis T-66 and
similar type); Trucks (flatbed up to and including 2 1/2 tons when used in
connection with on-site Laborers"work; Trucks (Refuse and Garbage Disposal)
from job site to dump); Vibra-Screed (Bull Float in connection with Laborers”
work); Well Points, Installation of or any other dewatering system.

GROUP 2: Air Blasting; Appliance Handling (job site) (after delivery and
unloading in storage area); Asphalt Plant Laborer; Backfilling, Grading and
all other labor connected therewith; Boring Machine; Bridge Laborer; Burning
of all debris (crates, boxes, packaging waste materials); Chainman, Rodmen,
and Grade Markers; Cleaning and Clearing of all debris; Cleaning, clearing,
grading and/or removal for streets, highways, roadways, aprons, runways,
sidewalks, parking areas, airports, approaches, and other similar
installations; Cleaning or reconditioning of streets, ways, sewers and
waterlines, all maintenance work and work of an unskilled and semi-skilled
nature; Cleanup of Grounds and Buildings (other than "Light Clean-Up'™)
(Janitorial Laborer); Clean-up of right-of-way; Clearing and slashing of
brush or trees by hand or mechanical cutting; Concrete Bucket Tender
Groundman) hooking and unhooking of bucket; Concrete Forms; moving, cleaning,
oiling and carrying to the next point of erection of all forms; Concrete
Products Plant Laborers; Conveyor Tender (conveying of building materials);
Cribbers, Shorer, Lagging, Sheeting, and Trench Jacking and Bracing, Hand-
Guided Lagging Hammer Whaling Bracing; Crushed Stone Yards and Gravel and
Sand Pit Laborers and all other similar plants; Demolition, Wrecking and
Salvage Laborers: Wrecking and dismantling of buildings and all structures,
with use of cutting or wrecking tools, burning or cutting, breaking away,
cleaning and removal of all masonry, wood or metal fixtures for salvage or
scrap, All hooking, unhooking, signaling of materials for salvage or scrap
removed by crane or derrick; Digging under streets, roadways, aprons or other
paved surfaces; Chuck Tender, Outside Nipper; Dry-packing of concrete
(plugging and filling of she-bolt holes); Excavation, Preparation of street
ways and bridges; Fence and/or Guardrail Erector: Dismantling and/or re-
installation of all fence; Finegrader; Firewatcher; Flagman (Coning,
preparing, stablishing and removing portable roadway barricade devices);
Signal Men on all construction work defined herein, including Traffic Control
Signal Men at construction site; Garbage and Debris Handlers and Cleaners;
Gas, Pneumatic, and Electric Tools, not listed Group 1 (except Rototiller);
General Clean-up: sweeeping, cleaning, washdown, wiping of construction
facility, and equipment (other than "Light Clean-up' [Janitorial] Laborer);
General Excavation and Grading (all labor connected therewith); Digging of
trenches, ditches and manholes and the leveling, grading and other
preparation prior to laying pipe or conduit for any purpose; Excavations and
foundations for buildings, piers, foundations and holes, and all other
construction; General Laborer; Ground and Soil Treatment Work (Pest Control);
Junk Yard Laborers (same as Salvage Yard); Landscape Nursery Laborers; Laser
Beam "'Target Man' in connection with Laborers® work; Layout Person for
Plastic (when work involves waterproofing for waterponds, artificial lakes
and reservoirs); Limbers, Brush Loaders, and Pilers; Loading, Unloading,
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carrying, distributing and handling of all rods and material for use in
reinforcing concrete construction (except when a derrick or outrigger
operated by other than hand power is used); Loading, unloading, sorting,
stockpiling, handling and distribution of water mains, gas mains and all
pipes; Loading and unloading of all materials, fixtures, furnishings and
appliances from point of delivery to stockkpile to point of installation;
hooking and signalling from truck, conveyance or stockpile; Material Yard
Laborers; Pipelayer Tender; Pipewrapper, Caulker, Bander, Kettlemen, and men
applying asphalt, Laykold, Creosote, and similar-type materials (pipe under 6
inches); Plasterer Laborer (including Hod Carrier); Preparation, construction
and maintenance of roadbeds and sub-grade for all paving, including
excavation, dumping, and spreading of sub-grade material; Prestressed or
precast concrete slabs, walls, or sections: all loading, unloading,
stockpiling, hooking on of such slabs, walls or sections; Quarry Laborers;
Railroad, Streetcar, and Rail Transit Maintenance and Repair; Removal of
surplus material; Roustabout; Rubbish Trucks in connection with Building
Construction Projects (excluding clearing, grubbing, and excavating); Salvage
Yard: All work connected with cutting, cleaning, storing, stockpiling or
handling of materials, all cleanup, removal of debris, burning, back-filling
and landscaping of the site; Sandblasting (Pot Tender): Hoses and pots or
markers; Scaffolds: Erection, planking and removal of all scaffolds used for
support for lathers, plasters, brick layers, masons, and other construction
trades crafts; Scaffolds: (Specially designed by carpenters) laborers shall
tend said carpenter on erection and dismantling thereof, preparation for
foundation or mudsills, maintenance; Scraping of floors; Screeds: Handling of
all screeds to be reused; handling, dismantling and conveyance of screeds;
Setting, leveling and securing or bracing of metal or other road forms and
expansion joints; Sheeting Piling/trench shoring (handling and placing of
skip sheet or wood plank trench shoring); Ship Scalers; Sign Erector
(subdivision traffic, regulatory, and street-name signs); Sloper; Slurry Seal
Crews (Mixer Operator, Applicator, Squeegee Man, Shuttle Man, Top Man);
Snapping of wall ties and removal of tie rods; Soil Test operations of semi
and unskilled labor such as filling sand bags; Striper (Asphalt, Concrete or
other Paved Surfaces); Tagging and Signaling of all building materials into
high-rise units; Tool Room Attendant (Job Site); Traffic Delineating Device
Applicator; Underpinning, lagging, bracing, propping and shoring, loading,
signaling, right-of-way clearance along the route of movement, The clearance
of new site, excavation of foundation when moving a house or structure from
old site to new site; Utilities employees; Water Man; Waterscape/Hardscape
Laborers; Wire Mesh Pulling (all concrete pouring operations); Wrecking,
stripping, dismantling and handling concrete forms an false work.

GROUP 3: Licensed Powdermen; Driller (Track, Diamond Core, and Wagon)
(Ingersoll-Rand ECM-350/ECM-635/ECM-635/ECM660, Sandvik Pantera HL 1500,
Atlas-Copco ROC 7F); Driller (Joydrill Model TWM-2A, Gardner Denver Dri-143
and similar type drills) (in accordance with the Memorandum of Understanding
between the Laborers and Operating Engineers dated at Miami, Florida,
February 3, 1954); Driller(Mechanical) (Not ocvered elsewhere) (including
multiple unit) (Ingersoll-Rand DM45E/DM50E/LM-100/LM-600C, Gardner-Denver
SCH2500/SCH3500 BV, Furukawa HCR-C300, Tamrock Drilltech CHA 800/DHH
850/Tamrock Commando)(similar and Replacement equipment thereof); Drilling
for blasting; Operation of all rock and concrete drills and Jack Hammers,
including handling, carrying, laying out of hose. (Ingersoll-Rand
DM45E/DM50E/LM-100/LM-600C. Gardner-Denver SCH2500/SCH3500 BV Furukawa HCR-
C300, Tamrock Drilltech CHA 800/DHH 850/Tamrock Commando, Pantera 900, 1100
and 1500, Ranger 700, Super Tiger 700), (similar and replacement equipment
thereof); Drilling (Mechanical) on the site or along the right-of-way as well
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as access roads, reservoirs, including areas adjacent or pertinent to
construction sites.
GROUP 4: Gunnite Operator; High Scaler (working suspended), Pipelaying.

GROUP 5: Window Washer (Outside) (Working from bosun®s chair and/or cable-
suspended scaffold or work platform).

GROUP 6: Light/Final Clean-Up.

LABO0368-002 10/01/2007

Rates Fringes
Landscape & Irrigation
Laborers
GROUP 1. ... ... $ 19.86 7.32
GROUP 2. . . e $ 20.36 7.32
GROUP 3. .. i iaaaa $ 16.46 7.32

LABORERS CLASSIFICATIONS

GROUP 1: Installation of non-potable permanent or temporary irrigation
water systems performed for the purposes of Landscaping and Irrigation
architectural horticultural work; the installation of drinking fountains and
permanent or temporary irrigation systems using potable water for Landscaping
and Irrigation architectural horticultural purposes only. This work includes
(a) the installation of all heads, risers, valves, valve boxes, vacuum
breakers (pressure and non-pressure), low voltage electrical lines and,
provided such work involves electrical wiring that will carry 24 volts or
less, the installation of sensors, master control panels, display boards,
junction boxes, conductors, including all other components for controllers,
(b) and metallic (copper, brass, galvanized, or similar) pipe, as well as PVC
or other plastic pipe including all work incidental thereto, 1.e., unloading,
handling and distribution of all pipes fittings, tools, materials and
equipment, (c) all soldering work in connection with the above whether done
by torch, soldering iron, or other means; (d) tie-in to main lines, thrust
blocks (both precast and poured in place), pipe hangers and supports
incidental to installation of the entire irrigation system,(e) making of
pressure tests, start-up testing, flushing, purging, water balancing, placing
into operation all irrigation equipment, fixtures and appurtenances installed
under this agreement, and (f) the fabrication, replacement, repair and
servicing oflandscaping and irrigation systems. Operation of hand-held gas,
air, electric, or self-powered tools and equipment used in the performance of
Landscape and Irrigation work in connection with architectural horticulture;
Choke-setting, signaling, and rigging for equipment operators on job-site in
the performance of such Landscaping and Irrigation work; Concrete work (wet
or dry) performed in connection with such Landscaping and Irrigation work.
This work shall also include the setting of rock, stone, or riprap in
connection with such Landscape, Waterscape, Rockscape, and Irrigation work;
Grubbing, pick and shovel excavation, and hand rolling or tamping in
connection with the performance of such Landscaping and Irrigation work;
Sprigging, handseeding, and planting of trees, shrubs, ground covers, and
other plantings and the performance of all types of gardening and
horticultural work relating to said planting; Operation of flat bed trucks up
to and including 2 1/2 tons).:
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GROUP 2. Layout of irrigation and other non-potable irrigation water
systems and the layout of drinking fountains and other potable irrigation
water systems in connection with such Landscaping and Irrigation work. This
includes the layout of all heads, risers, valves, valve boxes, vacuum
breakers, low voltage electrical lines, hydraulic and electrical controllers,
and metallic (coppers, brass, galvanized, or similar) pipe, as well as PVC or
other plastic pipe. This work also includes the reading and interpretation
of plans and specifications in connection with the layout of Landscaping,
Rockscape, Waterscape, and Irrigation work; Operation of Hydro-Mulching
machines (sprayman and driver), Drillers, Trenchers (riding type, Davis T-66,
and similar) and fork lifts used in connection with the performance of such
Landscaping and Irrigation work; Tree climbers and chain saw tree trimmers,
Sporadic operation (when used in connection with Landscaping, Rockscape,
Waterscape, and Irrigation work) of Skid-Steer Loaders (Bobcat and similar),
Cranes (Bantam, Grove, and similar), Hoptos, Backhoes, Loaders, Rollers, and
Dozers (Case, John Deere, and similar), Water Trucks, Trucks requiring a
State of Hawaiil Public Utilities Commission Type 5 and/or type 7 license,
sit-down type and '‘gang' mowers, and other self-propelled, sit-down operated
machines not listed under Landscape & Irrigation Maintenance Laborer;
Chemical spraying using self-propelled power spraying equipment (200 gallon
capacity or more).

GROUP 3: Maintenance of trees, shrubs, ground covers, lawns and other
planted areas, including the replanting of trees, shrubs, ground covers, and
other plantings that did not 'take"™ or which are damaged; provided, however,
that re-planting that requires the use of equipment, machinery, or power
tools shall be paid for at the rate of pay specified under Landscape and
Irrigation Laborer, Group 1; Raking, mowing, trimming, and runing, including
the use of "weed eaters'™, hedge trimmers, vacuums, blowers, and other hand-
held gas, air, electric, or self-powered tools, and the operation of lawn
mowers (Note: The operation of sit-down type and '‘gang' mowers shall be paid
for at the rate of pay specified under Landscape & Irrigation Laborer,

Group 2); Guywiring, staking, propping, and supporting trees; Fertilizing,
Chemical spraying using spray equipment with less than 200 gallon capacity,
Maintaining irrigation and sprinkler systems, including the staking,
clamping, and adjustment of risers, and the adjustment and/or replacement of
sprinkler heads, (Note: the cleaning and gluing of pipe and fittings shall be
paid for at the rate of pay specified under Landscape & Irrigation
Laborer(Group 1); Watering by hand or sprinkler system and the peformance of
other types of gardening, yardman, and horticultural-related work.

LABO0368-003 09/03/2007

Rates Fringes
Underground Laborer

GROUP 1. ... ... $ 26.80 14.15
GROUP 2. . . i ea e $ 28.30 14.15
GROUP 3. ..o, $ 28.80 14.15
GROUP 4. . i $ 29.80 14.15
GROUP 5. . i $ 30.15 14.15
GROUP 6. .. i i e e e e $ 30.40 14.15
GROUP 7. i ee e e $ 30.85 14.15

GROUP 1: Watchmen; Change House Attendant.
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GROUP 2: Swamper; Brakeman; Bull Gang-Muckers, Trackmen; Dumpmen (any
method); Concrete Crew (includes rodding and spreading); Grout Crew;
Reboundmen

GROUP 3: Chucktenders and Cabletenders; Powderman (Prime House);
Vibratorman, Pavement Breakers

GROUP 4: Miners - Tunnel (including top and bottom man on shaft and raise
work); Timberman, Retimberman (wood or steel or substitute materials
thereof); Blasters, Drillers, Powderman (in heading); Microtunnel Laborer;
Headman; Cherry Pickerman (where car is lifted); Nipper; Grout Gunmen; Grout
Pumpman & Potman; Gunite, Shotcrete Gunmen & Potmen; Concrete Finisher (in
tunnel); Concrete Screed Man; Bit Grinder; Steel Form Raisers & Setters; High
Pressure Nozzleman; Nozzleman (on slick line); Sandblaster-Potman
(combination work assignment interchangeable); Tugger

GROUP 5: Shaft Work & Raise (below actual or excavated ground level);
Diamond Driller; Gunite or Shotcrete Nozzleman; Rodman; Groundman

GROUP 6: Shifter
GROUP 7: Shifter (Shaft Work & Raiser)

PAIN1791-001 07/01/2008

Rates Fringes
Painters:
Brush. . ... .. . ... ... _.... $ 30.25 21.90
Sandblaster; Spray.......... $ 30.25 21.90
* PAINIBB9-001 07/01/2008
Rates Fringes
Glaziers..... ... . .. ... $ 28.80 22.12
'PAINIO26-001 03/02/2008
Rates Fringes
Soft Floor Layers................ $ 26.00 19.60
'PAINIO44-0O1 01/01/2008
Rates Fringes
1= o1 $ 36.00 16.30
'PLASO630-001 09/03/2007
Rates Fringes
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PLAS0630-002 09/03/2007

Rates Fringes
Cement Masons:
Cement Masons. .............. $ 33.10 16.17
Trowel Machine Operators....$ 33.25 16.17
PLUM0O675-001 07/06/2008
Rates Fringes
Plumber, Pipefitter,
Steamfitter & Sprinkler Fitter...$ 34.10 20.33
ROOF0221-001 04/29/2007
Rates Fringes
Roofers (Including Built Up,
Composition and Single Ply)...... $ 31.10 13.83
SHEE0293-001 09/02/2007
Rates Fringes
Sheet metal worker...... . ... ._.... $ 35.97 16.59
SUHI11997-002 09/15/1997
Rates Fringes
Drapery Installer....... ... ..... $ 13.60 1.20
FENCE ERECTOR (Chain Link
Fence) ..o $ 9.33 1.65

RIGGERS; WELDERS - Receive rate prescribed for craft performing operation to
which rigging or welding is incidental.

Unlisted classifications needed for work not included within the scope of the
classifications listed may be added after award only as provided in the labor
standards contract clauses(29 CFR 5.5 (a) (1) (iN)).

In the listing above, the "'SU" designation means that rates listed under the
identifier do not reflect collectively bargained wage and fringe benefit
rates. Other designations indicate unions whose rates have been determined
to be prevailing.
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WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage
determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries
of surveys, should be with the Wage and Hour Regional Office for the area in
which the survey was conducted because those Regional Offices have
responsibility for the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described in 2.) and
3.) should be followed.

With regard to any other matter not yet ripe for the formal process described
here, initial contact should be with the Branch of Construction Wage
Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N._W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party
(those affected by the action) can request review and reconsideration from
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N._W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested
party®s position and by any information (wage payment data, project
description, area practice material, etc.) that the requestor considers
relevant to the issue.

3.) ITf the decision of the Administrator is not favorable, an interested
party may appeal directly to the Administrative Review Board (formerly the
Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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SPECIAL CONTRACT REQUIREMENTS

The following Special Contract Requirements amend and supplement the Standard
Specifications for Construction of Roads and Bridges, on Federal Highway Projects (FP-96),

Department of Transportation, Federal Highway Administration.

Section 101. - TERMS, FORMAT, AND DEFINITIONS

101.02 Specifications Format. Delete the third and fourth paragraphs and substitute the

following:

Division 150 consists of project contract requirements that are applicable to all contracts. Work
under Division 150 is paid for directly or indirectly according to Subsection 109.05 and the
Section ordering the work. When there is no pay item in the bid schedule, no direct payment is

made.

Divisions 200 through 600 consist of construction contract requirements for specific items of
work. Work under these Divisions is paid for directly or indirectly according to Subsection
109.05 and the Section ordering the work.

101.03 Abbreviations.

(b) SI symbols. Add the following:

English Unit symbols.

A

ac.

BTU

cu. in. or in
cu. ft., cf, ft’ or CUFT
cu. yd., ¢y, yd® or CUYD
D

deg. or °

Fc

fl. oz.

ft. or'

gal. or GAL

H

hr. or HR

Hz

in. or "

K

1b or LB, Ibs

Lbf

Inft or LNFT

3

Ampere

Acre

British Thermal Unit
cubic inches
cubic feet
cubic yards
Day

Degree
foot-candles
fluid ounces
foot or feet
Gallon

Henry

Hour

hertz (s™)

inch or inches
Kelvin

pound, pounds
pound-force
linear foot

electric current
area

energy

volume
volume
volume

time

plane angle
luminous intensity
volume

length

volume
inductance
time

frequency
length
temperature
mass

force

Length



mi.

min. or m

min. or '

°F

0Z.

Psi

Q

sec. or s

sec. or "

sq. in. or in®

sq. ft., sf, ft* or SQFT
sq. yd., sy, yd* or SQYD
Sta.

T

\%

w

YD

Q

101.04 Definitions.
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Miles

Minute

Minute

degrees Fahrenheit
Ounces
pounds/square inch
cubic feet/second
Second

Second

square inches
square feet

square yards
Station

short ton (2000 1bs)
volt (W/A)

watt (J/s)

yard or yards

ohm V/A

Suitable Material - Add the following:

STP/PLH KEPO 10(3)
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Length

Time

plane angle
Temperature
Mass

Pressure

flow rate

Time

plane angle
Area

Area

Area

Length

Mass

electric potential
Power

Length

electric resistance

Suitable material may necessitate drying, the addition of moisture, reduction in size, screening,
or other common methods of manipulation prior to use. Suitable material includes the
classification(s) of materials, resulting R-values and other characteristics, for which the project

was designed.

Unsuitable Material - Delete the text and substitute the following:

Material which the CO determines to be unsuitable for use in the construction of foundations,
embankments, or roadbeds. Unsuitable materials generally include muck and soils with high

organic contents.

Section 102. - BID, AWARD, AND EXECUTION OF CONTRACT

102.03 Bid Guarantee.

(a) General. Delete the first sentence and substitute the following:

Submit a bid guarantee of 20 percent of the amount of the bid or $3 million, whichever is less.
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102.06 Performance and Payment Bonds. Delete the first paragraph including lines (a), (b),
and (c), and substitute the following:

FAR Clause 52.228-15 - Performance and Payment Bonds - Construction is supplemented as
follows: Furnish a performance bond and a payment bond in the penal amounts of 100 percent
of the original contract price.

Section 103. - SCOPE OF WORK

103.03 Value Engineering. Delete the second paragraph and substitute the following:

Before undertaking significant expenditures, provide the CO with a written description of the
value engineering change proposal (VECP) concept. Within 14 days, the CO will inform the
Contractor as to whether the concept appears to be viable or if the concept is unacceptable. If the
CO indicates that the concept appears to be viable, prepare and submit the formal VECP
proposal.

103.05 Partnering. Delete the last sentence of the fourth paragraph and substitute the
following:

The Government's share will not exceed $5,000.
Section 104. - CONTROL OF WORK

104.03 Specifications and Drawings. Add the following:

(c) As-built working drawings. Prepare and furnish as-built working drawings prior to final
acceptance. The Government will provide one set of 11 x 17 inch contract drawings to be used
exclusively for recording the as-built details of the project. Mark plans on title sheet “As-Built
Plans”. Use red ink to record the information described below.

Note all additions or revisions to the location, character and dimensions of the prescribed work
shown on the contract drawings. Location changes are to be shown in the same coordinate
system used for the staking notes. Strikeout all details shown that are not applicable to the
completed work. Check and initial all plan sheets that were incorporated into the completed
work without change.

Retain the drawings at the project site and, as work progresses, continuously update them to
reflect the as-built details. Submit a copy of the updated as-built drawings at least every 30 days
to the CO for review for compliance with these specifications.

As a minimum, show the following information on the as-built drawings:

(1) Title Sheet
(a) Name of contractor.
(b) Name of Project Engineer.
(c) Project completion date.
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(d) Revisions to project length.

(e) Revisions to begin and end stations of project.

(f) Revisions to index to sheets.

(9) Strikeout any schedules or options not awarded.

(h) A note stating “All work was constructed as designed unless otherwise noted.”

(2) Typical section(s)
(a) Revisions in dimensions.
(b) Revisions in materials.
(c) Revisions in station ranges.
(d) Revisions to begin and end stations of project, and length of project.
(e) Revisions to station equations.
(f) Revisions to slope ratio and curve widening tables.
(9) Revisions to any notes.

(3) Summary of Quantities and Tabulation Sheets
(a) Revisions to all quantities, locations, notes/remarks, including totals.
(b) Strikeout unused pay items.
(c) Revisions to application rates.
(d) Revisions to location, type, end treatments, riprap, skew, on drainage summary.

(4) Control Sheets
(a) Show any control that was removed, destroyed, established, according to subsections
107.02, paragraph 2; 152.02, paragraph 2; and 152.03.
(b) Use a unique naming convention for newly established control points. Do not reuse
CFL control point numbers.

(5) Plan and profile and layout sheets

(a) Revisions to the alignment; grades, elevations and stationing of intersection PIs;
station equations and superelevation.

(b) Major changes in the construction limits; particularly changes requiring additional
design, additional right of way, or contract modifications. (Show information on plan
and profile, layout sheets, and right of way plans if applicable.).

(c) Changes in permanent rights of way caused by acquisition during construction.
(Show information on plan and profile, layout sheets, and right of way plans if
applicable). In addition, annotate any construction completed according to
agreements made with landowners during construction.

(d) Revisions in location, type and grade of road approaches.

(e) Revisions in locations of sub-excavation and roadway obliteration.

(f) Location, type and elevation of all constructed or relocated utilities, aerial and
underground. Location, type and elevation of utilities not previously or inaccurately
mapped, but encountered during construction, indicated as “approximate” or “as
mapped”. (Show information on plan and profile and layout sheets and utilities plans
if applicable).

(9) Location, size and type of underdrains.

(h) Location, number and type of horizontal, lateral, trench and blanket drains.
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(i) Revisions to culvert diameter, length, type, stationing, skew, riprap and end
treatments.

(1) Length of culvert extension, skew, and offset from centerline to the ends of extended
culverts.

(k) Channel changes.

(I) Location of monuments and permanent references replaced according to subsection
107.02.

(m) Location, length and type of fencing.

(n) Location, length, stationing and type of walls.

(0) Location, length, stationing and end treatment of roadside design features, including,
but not limited to, guardrail, guardwall, signs, fences, gates, etc.

(p) Revisions in location of pavement markings.

() Revisions to parking areas or turnouts location.

(r) Revisions in location, type and length of curbs, sidewalks, and accessible ramps.

(S) Revisions to any notes.

(t) Revisions to permanent erosion control measures.

(6) Structural Sheets
(a) Stationing of bridge ends.
(b) Revisions to footing and seal elevations.
(c) Pile length, size, type and tip elevation.
(d) Modifications and repairs to drilled shafts.
(e) Any changes in plan or dimensions including any major changes in reinforcing.

(7) Standards, Details, and Specials
Revisions to notes, dimensions, locations, and materials.

No direct payment will be made for preparing and furnishing as-built working drawings. A
retention of 1% of payment due will be withheld from project pay estimates if the Contractor has
not kept current the designated set of as-built plans. In addition, a retention of 1/10™ of 1% of
the contract amount paid to date will be withheld at the end of the project until the set of as-built
plans has been submitted to and accepted by the Project Engineer. The final completed as-built
working drawings must be submitted to and accepted by the Contracting Officer before final
acceptance will be granted on the project.

Section 105. - CONTROL OF MATERIAL

105.01 Source of Supply and Quality Requirements. Add the following:

Submit samples of materials for quality verification testing for materials required to conform to
Sections 703, 704, and 705.

Materials containing petroleum-based solvents such as cutback asphalts and traffic paints may be
restricted from use by local laws or ordinances in certain geographic areas. Upon presenting
proof of such restrictions, alternate materials considered acceptable to the CO may be substituted
for the materials specified in the contract.
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There is no water source available in the Kealia Pond Wildlife Refuge for the contractor to use.
The contractor will be responsible for locating a water source.

105.02 Local Material Sources
(c) Contractor-Located sources. Add the following to the end of the first paragraph:

For Contractor-located, non-commercial sources, secure environmental clearances according to
Subsection 107.10.

105.04 Storing and Handling Material.

Add the following after the third sentence of the second paragraph:

For Contractor-located, non-commercial staging, storing, and material handling areas, secure
environmental clearances according to Subsection 107.10.

Add the following at the end of the subsection:

No material and/or equipment shall be stockpiled or otherwise stored within the highway right-
of-way, except at locations designated in writing and approved by the CO in cooperation with the
HDOT District Engineer.

Section 106. - ACCEPTANCE OF WORK

106.01 Conformity with Contract Requirements. Delete the text and substitute the following:

Follow the requirements of FAR Clause 52.246-12 Inspection of Construction.

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard
authorities refer to the methods in effect on the date of solicitation for bids.

Perform all work to the lines, grades, cross-sections, dimensions, and processes or material
requirements shown on the plans or specified in the contract.

Incorporate manufactured materials into the work according to the manufacturer’s
recommendations or to these specifications, whichever is more strict.

Plan dimensions and contract specification values are the values to be strived for and complied
with as the design values from which any deviations are allowed. Perform work and provide
material that is uniform in character and reasonably close to the prescribed value or within the
specified tolerance range. The purpose of a tolerance range is to accommodate occasional minor
variations from the median zone that are unavoidable for practical reasons.

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe
conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification
will be considered to be nominal masses or dimensions. Unless specific contract tolerances are
noted, established manufacturing tolerances will be accepted.
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The Government may inspect, sample, or test all work at any time before final acceptance of the
project. When the Government tests work, copies of test reports are furnished to the Contractor
upon request. Government tests may or may not be performed at the work site. If Contractor
testing and inspection is verified by the Government, the Contractor’s results may be used by the
Government to evaluate work for acceptance. Do not rely on the availability of Government test
results for process control.

Acceptable work conforming to the contract will be paid for at the contract unit bid price. Four
methods of determining conformity and accepting work are described in Subsections 106.02 to
106.05 inclusive. The primary method of acceptance is specified in each Section of work.
However, work may be rejected at any time it is found by any of the methods not to comply with
the contract.

Remove and replace work that does not conform to the contract, or to prevailing industry standards
where no specific contract requirements are noted, at no cost to the Government.

(a) Disputing Government test results. If the accuracy of Government test results is disputed,
promptly inform the CO. If the dispute is unresolved after reasonable steps are taken to resolve
the dispute, further evaluation may be obtained by written request. Include a narrative describing
the dispute and a proposed resolution protocol that addresses the following:

(1) Sampling method

(2) Number of samples

(3) Sample transport

(4) Test procedures

(5) Testing laboratories

(6) Reporting

(7) Estimated time and costs
(8) Validation process

If the evaluation requires additional sampling or testing be performed, mutually agree with the
Government on witnessing procedures and on sampling and testing by a third party laboratory.
Use a third party laboratory accredited by the AASHTO accreditation program. Provide proof of
the laboratory’s accreditation for the test procedures to be used. Do not use the same laboratory
that produced the disputed Government test results or that produced the test results used as a
basis for the dispute.

The CO will review the proposed resolution protocol and may modify it before final approval
and execution.

The Government will use the approved resolution protocol test results to determine the validity
of the disputed testing. If the Government test results are validated, the Contractor will be
responsible for all costs associated with developing and performing the resolution protocol. If
the Government test results are not validated, the Government will be responsible for all costs
associated with developing and performing the resolution protocol. If the validity of the
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Government test results cannot be determined, the Contractor and Government will equally share
all costs associated with developing and carrying out the resolution protocol.

(b) Alternatives to removing and replacing non-conforming work. As an alternative to
removal and replacement, the Contractor may submit a written request to:

(1) Have the work accepted at a reduced price; or

(2) Be given permission to perform corrective measures to bring the work into conformity.

The request must contain supporting rationale and documentation. Include references or data
justifying the proposal based on an evaluation of test results, effect on service life, value of
material or work, quality, aesthetics, and other tangible engineering basis. The CO will determine
disposition of the nonconforming work.

Where sample/testing procedures make reference to AASHTO, ASTM, or other standards
(designated as FLH T), the procedure as modified in the Materials Manual shall govern. Where
the specifications make reference to AASHTO Test T11, "Procedure B - Washing Using a
Wetting Agent" shall be the procedure followed.

Delete references made to AASHTO T-238 or T-239 and substitute with ASTM D 2922 and
D3017 or AASHTO T-310. When AASHTO Test T310is referenced, “Direct Transmission
Method of In-Place Nuclear Density and Moisture Content” shall be the procedure followed.

Reference to the Materials Manual means the Federal Lands Highway “Field Materials Manual,
U.S. Department of Transportation, Federal Highway Administration,” Publication No. FHWA-
FL-91-002, dated March 1991, revised March 1994, and all amendments and supplements
thereto. Copies are available from the Materials Engineer, Federal Highway Administration,
Central Federal Lands Highway Division, Materials Branch, P.O. Box 25246, Denver, Colorado
80225-0246, Telephone: (720) 963-3537.

106.03 Certification. Add the following after the first paragraph:

Other than references in or to the FAR or Federal Law, when this contract references
certifications; certificates; or certified documents, equipment or individuals, these references are
not certifications within the meaning of Section 4301 of Public Law 104-106, the National
Defense Authorization Act for Fiscal Year 1996. These references simply refer to
documentation of peripheral contract requirements required to be validated by an individual or
organization having unique knowledge or qualifications to perform such validation.

Add the following after the second paragraph:

See Table 106-3 for Schedule for Full or Partial Acceptance by Material Certification. Submit
certification and sample of material for testing as required.

(a) Production certification. Delete items (2) through (5) and substitute the following:

(2) Lot number or other means of cross-referencing to the manufacturer's inspection and
testing system
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(3) Substantiating evidence that the material conforms to the contract quality requirements
as required by FAR 46.105(a)(4), including all of the following:

(@) Test results on material from the same lot and documentation of the inspection and
testing system

(b) Manufacturer's statement that the material complies with all contract requirements

(c) Manufacturer's signature or other means of demonstrating accountability for the
certification

106.05 Statistical Evaluation of Work and Determination of Pay Factor (Value of Work).

(b) Acceptance. Delete the last sentence of the second paragraph and substitute the following:

If a lot is concluded or terminated with fewer than five samples, the samples will be combined
with those of an adjacent lot. In the event there is no adjacent lot, the material will be accepted
according to Subsection 106.04.

Delete the third paragraph and substitute the following:

If the current pay factor of a lot falls below 0.90, terminate production. The current lot is
terminated at this point and the material represented by the lot will be accepted as provided in the
following paragraphs. After the Contractor has taken effective actions to improve the quality of
the production, production may resume and a new lot will begin.
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Table 106-3
Schedule For Full or Partial Acceptance by Materials Certification
. o e . Material Property Frequency
Section Description Material Or Specification Certification Sample
Magnesium Chloride,
306 Dust Palliative Emulsified Asphalt, Lignin As specified 1 per shipment First shipment
Sulfonate, Calcium Chloride
308 Minor Crushed Aggregate Crushed Aggregate Source, Quality and Gradation 1 per source 1 per source
Minor Hot Asphalt Source quality, Gradation
402 and 417 Concrete, Minor Cold Aggregate Asphalt Mix quatity, on, 1 per mix 1 per source
. Stability, and Grade
Asphalt Mix
Permanent Pavement .
634 and 635 Markings, Temporary 63643-(5)2321533[) ﬁlcl:glllle’ As specified 1 per source | -
Traffic Control pp
Portland Cement, Blended
701 Hydraulic Cement Hydraulic Cement and AASHTO M 85, M 240, 1 per shipment 1 per 100 tons
and ASTM C 91
Masonry Cement
. AASHTO M 20, M 226, . .
702.01 Asphalt Material Asphalt Cement MP 1 or as applicable 1 per shipment 1 per shipment
. AASHTO M 81 or . .
702.02 Asphalt Material Cut-back Asphalt M 82 as applicable 1 per shipment 1 per shipment
. . AASHTO M 140 or . .
702.03 Asphalt Material Emulsified Asphalt M 208 as applicable 1 per shipment 1 per shipment
Asphalt Materials used
. for Damproofing and As specified for each .
702.05 Asphalt Material Waterproofing type of asphalt material 1 per shipment | -
Concrete Surfaces
702.06 Recycling Agent As specified As applicable 1 per shipment 1 per shipment
702.08 Antistrip As specified As applicable 1 per shipment | -
706 Concrete and Plastic Pipe As specified As applicable 1 per shipment | -
707 Metal Pipe Metal Pipe as specified As applicable 1 per shipment | -
708 Paint As specified As applicable 1 per batch\lot I'sample for quantities >25

gallons
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For 709.01 & 709.03
submit 3, 3-foot bars
of each size and grade
709 Remforcmi i;e:l and Wire As specified As applicable 1 per shipment of bar furnished.
709.02 submit 1
6-foot length for
each size furnished
710 Fence and Guardrail As specified As applicable I per shipment | -
Concrete Curing Material . . 1 per material source
711 and Admixtures As specified As applicable per materialtype |
712 Joint Material (all) As specified As applicable 1 per shipment | -
Roadside Improvement . . .
713 Materials (all) As specified As applicable 1 per shipment | -
Geotextile and . . . .
714 Geocomposite Drain As specified As applicable 1 per shipment 1 per project per type
715 Piling As specified As applicable 1 per shipment | -
Material for Timber . . .
716 Structures Timber and Hardware As applicable 1 per shipment | -
717.01(e) minimum
6 per shipment for
717 Structural Metal As specified As applicable 1 per shipment cach size used.
717.10
1 per project
Traffic Signing and . . .
718 Marking (all) As specified As applicable 1 per shipment | -
Structural Wall and . . 1 per shipment per
720 Stabilized Materials (all) As specified As applicable materialtype |
Electrical and Illumination . . 1 per shipment per
721 Material (all) As specified As applicable material type |
722 Anchor Material As specified As applicable I per shlpment pero
material type
725 Miscellaneous materials As specified As applicable I per shlpment e
material type
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Section 107. - LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

107.01 Laws to be Observed. Add the following:

The Contractor shall know and apply/comply with Federal, State, and Local Barrier Free and
ADA Technical and program requirements.

The Government has obtained Hawaii DOT approval of the plans to initiate the application for
the Use and Occupancy Permit to perform work within the State right-of-way. Obtain the Use
and Occupancy permit by applying at the following address:

Hawaii Department of Transportation- Maui District

650 Palapala Drive

Kahului, Maui, Hawaii 96732
Phone: (808) 873-3535

Provide the following information:

a. Applicant's Name, Organization, Address, and Telephone Number.

b. Location in the highway, from cross road to another.

c. Date and Time of construction.

d. Certificate of insurance. Applicant to procure, at his own expense, and keep in force at all
times when work permitted under said permit is being done, a policy or policies of public
liability and property damage insurance, naming the State as a co-insured, covering the entire
work to be done under said permit and for at least the minimum coverage set forth hereinafter.
Bodily Injury or Death:

$100,000 minimum limit, one person

$300,000 minimum limit, each accident

Property Damage:
$50,000 minimum limit, each accident

Applicant will submit a certificate of insurance at the time of application.

e. Non-refundable $10.00 fee.

f. Two(2)set of plans.

There is a minimum seven (7) working days prior to the date of the construction if you wish to

apply by phone. Less than seven (7) working days, apply at the Oahu District Office in person.
Permit usually takes one (1) day to process.
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107.02 Protection and Restoration of Property and Landscape. Add the following after the
third paragraph:

Do not excavate into the dunes. All disturbances shall be contained in the fenced corridor and
within construction limits. Traffic control access corridor shown on the plans shall be restored to
natural ground upon completion of the project. All heavy vehicle and equipment tracks shall be
removed.

Do not excavate, remove, damage, alter, or deface any nesting encountered during construction.
If nesting is encountered, suspend operations around the nesting area, notify the CO immediately
of the findings, and continue operations in other areas. CO in conjunction with Kealia Pond
Wildlife Manager will evaluate the nesting area. Contractor shall control the actions of the
employees and subcontractors on the project to ensure that protected sites are not disturbed or
damaged. The CO will inform the Contractor when operations may resume at the nesting area.

107.03 Bulletin Board. Add the following paragraph after Subsection 107.03(f):

(9) “Beck” poster, according to FAR Clause 52.222-39 Notification of Employee Rights
Concerning Payment of Union Dues or Fees.

107.08 Sanitation, Health, and Safety. Add the following:

Institute a litter control program during construction to eliminate accumulation of trash. Collect
all trash so ravens are not attracted to the site, and subsequently prey on juvenile tortoises.
Ravens are known predators of juvenile tortoises. Provide covered raven proof trash receptacles;
remove trash from the construction site to trash receptacles at the close of each work day; and
dispose of accumulated trash at the end of each work week.

107.10 Environmental Protection. Delete this Subsection and substitute the following:

(a) Spills of Petroleum Products or Hazardous Materials. It shall be the responsibility of
all operators and contractor functioning within the Kealia Pond Wildlife Refuge to properly
clean up, mitigate, and remedy, if necessary, all spills of petroleum products, hazardous
materials, or other chemical or biological products released from construction, fleet, or other
support vehicles, or stationary sources. Respond in accordance with federal, state, and local
regulations and as outlined in the Contractor’s Safety or Hazardous Materials Business Plan.

Immediately report to the CO any spill of petroleum products or a hazardous material.
Report the spill to the appropriate federal, state, and local authorities, if the spill is a
reportable quantity.

(b) Water pollution. Do not operate mechanized equipment or discharge or otherwise place
any material within the wetted perimeter of any waters of the U.S. within the scope of the
Clean Water Act (33 USC 8§ 1251 et seq.). This includes wetlands unless authorized by a
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permit issued by the U.S. Army Corps of Engineers according to 33 USC § 1344, and, if
required, by any State agency having jurisdiction over the discharge of material into the
waters of the U.S. In the event of an unauthorized discharge:

(1) Immediately prevent further contamination;
(2) Immediately notify appropriate authorities; and
(3) Mitigate damages as required.

Comply with the terms and conditions of any permits that are issued for the performance of work
within the wetted perimeter of the waters of the U.S.

Separate work areas, including material sources, by the use of a dike or other suitable barrier that
prevents sediment, petroleum products, chemicals, or other liquid or solid material from entering
the waters of the U.S. Use care in constructing and removing the barriers to avoid any discharge
of material into, or the siltation of, the water. Remove and properly dispose of the sediment or
other material collected by the barrier.

(c) Vehicles and equipment. All vehicles and equipment entering the project area must be
clean of noxious weeds and free from oil leaks and are subject to inspection. Wash all
construction equipment to thoroughly remove all dirt, plant, and other foreign material prior to
entering the project. Particular attention must be shown to the under carriage and any surface
where soil containing exotic seeds may exist. These efforts are critical to prevent the
introduction and establishment of non-native plant species into the project area. Make
arrangements for the CO to inspect each piece of equipment before entering the project. The CO
will maintain records of inspections. Equipment found operating on the project that has not been
inspected, or has oil leaks will be shut down and subject to citation.

In general, when gasoline, diesel fuel, antifreeze, hydraulic fluid or any other chemical contained
within the vehicle is released to the pavement or ground, proper corrective, clean-up, and safety
actions must be immediately implemented. All vehicles with load rating of 2 tons or greater
should carry, at minimum, enough absorbent materials to effectively immobilize the total volume
of fluids contained within the vehicle.

Repair oil leaks immediately on discovery. Do not use equipment that is leaking. Have oil pans
and absorbent material in place prior to beginning repair work. Have the “on scene” capability
of catching and absorbing leaks or spillages of petroleum products including antifreeze from
breakdowns or repair actions with approved absorbent materials. Keep a supply of acceptable
absorbent materials at the job site in the event of spills. Sand or soil are not approved absorbent
materials.

Use oil pans and absorbent materials to prevent leaks, spills and draining petroleum fluids from
falling onto bare ground and paved surfaces during servicing of equipment. Dig up soils
contaminated with such fluids, place in appropriate safety containers, and dispose from Kealia
Pond Wildlife Refuge and dispose of according to State of Hawaii Environmental regulations.
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(d) Environmental Clearances.

(1) Contractor-Selected, Non-Commercial Areas. Contractor-selected, non-commercial
areas, include, but are not limited to material sources, disposal sites, waste areas, haul roads,
and staging areas. (A commercial source is a current operating concern, which has in the
recent past provided same-type materials or services). These requirements do not apply for
areas identified by the FHWA as having previously received clearance.

Prior to construction activities in contractor-selected, non-commercial areas, provide the
following to the CO and the FHWA Environmental section (12300 West Dakota Avenue,
Lakewood, CO 80228/Fax 720-963-3610):

(@) A report with documentation, according to the Secretary of the Interior’s Standards
and Guidelines for Archeology and Historic Preservation, to determine if prehistoric or
historic buildings, structures, sites, objects, or districts listed or eligible for listing in the
National Register of Historic Places (NRHP) are present and if they will be affected by
the proposed activity. Include information identifying the location, total land area, and
type of activity proposed. The FHWA will review this documentation. If NRHP listed or
eligible sites are present and/or will be affected, the FHWA will coordinate with the State
Historic Preservation Officer (SHPO) and other parties, which will require the following
time frames:

(1) Coordination on eligibility and affects may require 45 days or longer.
(2) Coordination on mitigation of adverse effects may require 60 days or longer.

(b) Written documentation that such activities will not affect any “Waters of the U.S.” as
defined by the U.S. Army Corps of Engineers. Provide documentation by an individual
capable of performing wetland delineations according to the 1987 Corps of Engineers’
manual. Documentation of effects to wetlands or other Waters of the U.S. will be
submitted to the CO and to the FHWA Environment section for coordination with the
Corps of Engineers. This coordination may require 45 days or longer. Substantial
additional delays could result from wetland impacts.

(c) Written documentation that such activities will not affect any species protected under
the Endangered Species Act (ESA). Provide documentation prepared by a biological
specialist. The written documentation will include a “no affect,” a “may affect-is not
likely to adversely affect,” or a “may affect-is likely to adversely affect,” determination
according to Section 7 of the Endangered Species Act. Submit the documentation to the
CO and the FHWA Environmental section. If the determination is “may affect-is not
likely to adversely affect” or “may affect-is likely to adversely affect,” the FHWA will
coordinate with the U.S. Fish and Wildlife Service (FWS), which will require the
following time frames:

(1) “May affect-is not likely to adversely affect” may require 45 days or longer.
(2) “May affect-is likely to adversely affect” may require 150 days or longer.



I-16
STP/PLH KEPO 10(3)
KEALIA POND

Contract time will not be increased due to the submittal and approval process for the above three
items.

107.11 Protection of Forests, Parks, and Public Lands. Delete the title and text of this
subsection and substitute the following:

107.11 Protection of Forests, Wildlife Refuges, and Public Lands.

Limit the construction activity to the construction limits/clearing limits. If disturbance does
occur outside the construction limits, the CO may require the contractor to install temporary
construction fence at the construction limits as a protective barrier throughout the entire length of
the project for no pay. Also, the cost to mitigate the area of disturbance beyond the construction
limits will be determined by the CO in conjunction with the Kealia Pond Wildlife Refuge. If the
problem persists, the operation causing the disturbance will be shut down.

The Endangered Species Act protects the sea turtle. If any turtle is found within the project area
during construction, cease construction activities in the immediate area and notify the CO. The
CO will arrange for corrective measures in conjunction with the Kealia Pond Wildlife Refuge
manager.

The purpose of temporary construction fences is to protect certain sensitive area from intrusion
by the Contractor’s forces. Limit construction activities to within the construction limits and
within the corridor provided by temporary and silt fences. Vehicles are prohibited from going
outside the traffic access corridor.

Due to the fragile ecological system of the Kealia Pond National Wildlife Refuge, comply with
the following:

(a) All vehicles and equipment entering the project area must be clean of noxious weeds and
will be subject to inspection. Steam clean and pressure wash all construction equipment
to thoroughly remove all dirt, plant, noxious and exotic weed seeds, and other foreign
material prior to entering the project. Particular attention must be given to the under
carriage and any surface where soil containing exotic seeds may exist. After washing,
equipment shall not travel off of gravel or paved surfaces before entering the Wildlife
Refuge.

(b) Do not camp within the Wildlife Refuge.

(c¢) Do not drain oils, hydraulic fluid, antifreeze, or other chemicals onto the ground within
the Wildlife Refuge. Clean up spills immediately.

(d) Do not feed or disturb wildlife.
(e) No dogs are allowed on site.

(f) Portable toilets shall be provided at all times for workers.
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(g) Close containers shall be provided for trash at all times.

The following U.S. Fish and Wildlife Service(USFWS) fire prevention plan involving
emergency curtailment of operations is in effect on this project.

At each construction site, where construction activity is on-going:
1. Four pulaskis
2. Four shovels
To be kept in a sealed toolbox. All tools must have sharp cutting edges and sound, tight handles.
Fixed position loader or other machine:
1. Two fire extinguishers each of at least a 5 B.C. rating.
2. An approved exhaust system.
3. An appropriately mounted shovel.
Each tractor, skidder, mobile machine, truck or vehicle used for hauling:
1. One fire extinguisher of at least a 5 B.C. rating.
2. An approved exhaust system.
3. An appropriately mounted shovel.
Passenger vehicle used for industrial or commercial operations:
1. A fire extinguisher of at least a 5 B.C. rating.
2. An approved exhaust system.
3. One shovel.
Portable power saws:

1. A fire extinguisher of at least a 1 B.C. rating to be kept in the immediate possession of
the operator.

2. An approved exhaust system.

3. A shovel, which shall be kept within two minutes round trip of the operator.
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Any other spark-emitting engine not covered previously in this document:
1. One fire extinguisher of at least a 5 B.C. rating.

2. An approved exhaust system.

The required equipment listed previously in this document must be in good working condition
and the tools must have sharp cutting edges and sound, tight handles.

General Requirements:

1. Smoking: Smoking is only permitted on roads, cleared landings, gravel pits, or any
similar area free of flammable material.

2. No warming fires are permitted.
DEFINITIONS CONCERNING FIRE TOOLS AND EQUIPMENT REGULATIONS

1. “Fire extinguisher” shall mean, unless otherwise stated, a chemical fire extinguisher rated
by Underwriter Laboratories or Factory Mutual, appropriately mounted and located so as
to be readily accessible to the operator. When two fire extinguishers are required, they
are to be appropriately mounted and located so that one is readily accessible to other
personnel.

2. “Any tractor, skidder, or other mobile machine” shall mean any machine that moves
under its own power when performing any portion of a logging, land clearing, right of
way clearing, road construction or road maintenance function, and includes any machine,
whether crawler or wheel type, whether such machine be engaged in yarding or loading
or some other function at the time of its inspection by the agency.

3. “Any loader or fixed position machine” shall mean any machine used for any portion of a
logging, earth moving, right of way clearing, milling, road maintenance and construction,
land clearing operation or other operation that performs its primary function from a fixed
position even though said machine is capable of moving under its own power to a
different fixed position.

4. “Any approved exhaust system” shall mean a well mounted exhaust system free from
leaks and equipped with spark arrester(s) rated and accepted under U.S.D.A. Forest
Service current Standard.

a. An exhaust-driven supercharger, such as a turbocharger, is acceptable in lieu of a
spark arrester. The entire exhaust must pass through the turbine.

b. Passenger vehicle and trucks may be equipped with an adequately baffled muffler of
a type approved by the agency in lieu of a spark arrester.

c. Portable power saws purchased after January 1, 1978, and used on wild life refuge
land must meet the performance levels set forth in the Society of Automotive
Engineers “multi-positioned small engine exhaust fire ignition standard, SAE
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recommended practice J 335B.” Requirements to obtain SAE J 335B specifications
are as follows:

1. The spark arrester shall be designed to retain or destroy 90% of the carbon
particles having a major diameter greater than 0.023 inches (0.584 mm).

il. The exhaust system shall be designed so that the exposed surface temperature
shall not exceed 550 degrees F or 288 degrees C where the exhaust flow may strike
forest fuels.

iii. The exhaust system shall be designed so that the exhaust gas temperature shall
not exceed 475 degrees F or 246 degrees C where the exhaust flow may strike forest
fuels.

iv. The exhaust system shall be designed in such a manner that there are no pockets
or corners where flammable material might accumulate. Pockets are permissible only
if it can be substantiated by suitable testing that material can be prevented from
accumulating in the pockets.

v. The exhaust system must be constructed of durable material and so designated that
it will, with normal use and maintenance, provide a reasonable service life. Parts
designed for easy replacement as a part of routine maintenance shall have a service
life of not less than fifty hours. Cleaning of parts shall not be required more
frequently than once for each eight hours of operation. The spark arrester shall be so
designed that it may be readily inspected and cleaned.

vi. Portable power saws will be deemed to be in compliance with the society of
Automotive Engineers J 335 B requirements if they are certified by the United States
Department of Agriculture, Forest Service, San Dimas Equipment Development
Center.

. Portable power saws, which were purchased prior to January 1, 1978, which do not
meet the Society of Automotive Engineers Standards must meet the following

requirements:

i. The escape outlet of the spark arrester shall be at an angle of at least 45 degrees
from a line parallel to the bar.

ii. The configuration of the spark arrester shall be such that it will not collect
sawdust, no matter in what position the saw is operated.

iii. Spark arresters shall be designed and made of material that will not allow shell or
exhaust temperatures to exceed 850 degrees F.

iv. The arrester shall have a screen with a maximum opening size of 0.023 inch.

v. The arrester shall be capable of operating, under normal conditions a minimum of
eight hours before cleaning is needed.
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vi. The screen shall carry a manufacturer’s warranty of a minimum 50-hour life when
installed and maintained in accordance with the manufacturer’s recommendation.

vii. The arrester shall be of good manufacture and made so that the arrester housing
and screen are close fitting.

viii. The arrester shall be at least 90% efficient in the destruction, retention or
attrition of carbon particles over 0.023 inches.

ix. Efficiency to be measured as described in Power Saw Manufacturers Association
Standard Number S3-65.

x. Construction of arrester shall permit easy removal and replacement of the screen
for field inspection and cleaning.

5. “Shovel” shall mean a serviceable long-handled or D-handled round point shovel of
at least “0” size with a sharpened, solid and smooth blade, and the handle shall be
hung solid, smooth and straight.

6. “Welding” shall mean any additional welding required on the project, and then a
fireguard shall be present during all welding operations. This person shall remain on
fire watch and as a minimum, be equipped with a 3 to 5 gallon backpack pump filled
with water, in addition to the vehicle fire extinguisher. The area in the immediate
vicinity of the operation shall be wet down before and after the operations.

Section 108. - PROSECUTION AND PROGRESS

108.01 Commencement, Prosecution, and Completion of the Work: Delete the second
paragraph and substitute the following:

A preconstruction conference will be held after the contract is awarded and before beginning
work. Seven days before the preconstruction conference, furnish three copies of the preliminary
construction schedule according to Section 155.

Add the following:

Limit operations as follows:

(a) Perform no work on the North Kihei Highway on any day between the hours of 6:30-8:30
am and 3:30-5:30 pm.

(b) Perform no work except to maintain traffic control, erosion control devices, maintain the
roadway driving surface, and to control dust during the listed Federal holidays and surrounding
days:
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e Memorial Day Weekend: Noon Friday to 6:00 am Tuesday.

e Independence Day: Noon July 3 to 6:00 am July 5. If July 4th falls on a weekend, Friday,
or Monday, do not work the weekend.

e Labor Day Weekend: Noon Friday to 6:00 am Tuesday.

e Thanksgiving: Noon Wednesday to 6:00 am Monday.

e Christmas/New Years Holiday: Noon Dec. 23 to 6:00 am Jan. 2. If December 23 or
January 1 falls on a Monday, do not work the adjacent weekend and do not work on
December 23. If January 1 falls on a Friday, do not work the weekend

(c) No work is permitted at night or on Saturdays or Sundays without prior approval. Request
approval a minimum of 72 hours in advance. Approval will only be granted for unavoidable
circumstances that will cause delay of the completion of the project.

(d) Schedule at least 2 non-work days out of every 14 calendar days. The selected non-work
days do not need to be consecutive, but they must be scheduled. Provide at least 2 weeks notice
before changing the scheduled days off.

Exemptions to scheduled days off may be granted by written approval from the CO for specific

project operations and/or for periods of limited duration.

Add the following:

A Notice to Proceed must be issued before commencement of any work.

There is potential for significant ponding within the project limits as a result of rainfall that may
occur in the fall of 2008 and winter of 2008/2009, beginning in the most low lying areas of the
project and spreading outward if rainfall continues. Schedule work accordingly.

108.04 Failure to Complete Work on Time. Delete the contents of the Table 108-1 and
substitute the following:

Original Contract Price Daily
From More Toand Charge
Than Including
$0.00 $ 2,000,000.00 $1,000.00
2,000,000.00 5,000,000.00 1,600.00
5,000,000.00 1,800.00
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Section 109. - MEASUREMENT AND PAYMENT

109.01 Measurement Methods. Add the following after the third paragraph:

Submit measurement notes to the CO within 24 hours of performing the work. For on-going
work, submit measurement notes weekly. When work is not complete, identify the measurement
as being an interim measurement. Submit the final measurement when the installation is
completed. Measurement notes form the basis of the Government's receiving report (see
Subsection 109.08(d)). For lump sum items, submit documentation to support invoiced progress
payment on a monthly basis.

Use an acceptable format for measurement records. As a minimum, include the following
information in all records of measurement:

()]
(0))
(©))
(C))
)
(6)
(7

Project name and number

Contract item number

Date the work was performed

Location of the work

Measured quantity

Calculations made to arrive at the quantity

Supporting sketch and/or details as needed to clearly define the work performed and the

quantity measured.

®
(€))

Names of persons measuring the work
Identification as to whether the measurement is interim or final

(10) Signed certification statement by the persons taking the measurements, performing the
calculations, and submitting them for payment that the measurement and calculations are
correct to the best of their knowledge and that the quantity being measure is subject to direct
payment for the identified item under the contract.

109.02 Measurement Terms and Definitions.

(m) Square yard. Delete the text and substitute the following:

(m) Square yard. 9 square feet. Measure on a plane parallel to the surface being measured. No
deductions from the area computation will be made for individual fixtures having an area of 9
square feet or less. Do not measure overlaps.

109.06 Pricing of Adjustments.

(a) Proposal.

(3) Cost or pricing data. Delete the third paragraph and substitute the following:

Submit with the cost or pricing data a written proposal for pricing the work according to (1)
above. See Table 15-2 following FAR Subpart 15.4 for guidance.

109.08 Progress Payments. Delete the text and substitute the following:
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FAR Clauses 52.232-5 - Payments under Fixed-Price Construction Contracts and 52.232-27 -
Prompt Payment for Construction Contracts are supplemented as follows:

(a) General. Only invoice payments will be made under this contract. Invoice payments
include progress payments made monthly as work is accomplished and the final payment made
upon final acceptance. Only one progress payment will be made each month. No progress
payment will be made in a month when the work accomplished results in a net payment of less
than $1,000. Full or partial progress payment will be withheld until a construction schedule or
schedule update is submitted to and accepted by the CO.

(b) Closing date and invoice submittal date. The closing date for progress payments will be
designated by the CO. Include work performed after the closing date in the following month's
invoice. Submit invoices to the designated billing office by the 7th day after the closing date.
Invoices received by the designated billing office after the 16th day following the closing date
will not be accepted for payment processing that month. Include late, unprocessed invoice
submittals in the following month's invoice.

(c) Invoice requirements. Submit the invoice to the government's designated billing office.
Include the following items in the invoice:

(1) The information required in FAR Clause 52.232-27(a)(2)(I) through (a)(2)(x).

(2) A tabulation of total quantities and unit prices of work accomplished or completed on
each pay item as of the monthly closing date. Do not include any quantities unless field note
documentation for those quantities was submitted by the closing date. Do not include any
work involving material for which test reports required under Sections 153 or 154 or
certifications required by Subsection 106.03 are past due as of the closing date.

(3) The certification required by FAR Clause 52.232-5(c) and, if applicable, the notice
required by FAR Clause 52.232-5(d). Provide an original signature on the certification.

Facsimiles are not acceptable.

(4) If applicable, a copy of the notices that are required by FAR Clause 52.232-27(e)(5) and
(2)-

(5) The amount included for work performed by each subcontractor under the contract.

(6) The total amount of each subcontract under the contract.

(7) The amounts previously paid to each subcontractor under the contract.

(8) Adjustments to the proposed total payment which relate to the quantity and quality of
individual items of work. Adjustments for the following may be made by the Government

after validation of the invoice.

(a) Retent resulting from a failure to maintain acceptable progress.
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(b) Retent resulting from violations of the labor provisions.

(c) Retent pending completion of incomplete work, other "no pay" work, and verification

of final quantities.

(d) Obligations to the Government such as excess testing cost or the cost of corrective

work pursuant to FAR Clause 52.246-12(g).

(e) Liquidated damages for failure to complete work on time.
(d) Government's receiving report. The Government's receiving report will be developed
using the measurement notes received and accepted by the CO. Within 4 days after the closing
date, the CO will be available by appointment at the Government's designated billing office to
advise the Contractor of quantities and unit prices appearing on the Government's receiving
report.

(e) Processing progress payment requests. No payment will be made for work unless field
note documentation for the work was provided by the closing date.

(1) Invoices received by the 7th day following the closing date.

(a) Proper invoices. If the invoice meets the requirements of Subsection 109.08(c), and
the quantities and unit prices shown on the contractor's invoice agree with the
corresponding quantities and unit prices shown on the Government's receiving report, the
invoice will be paid.

(b) Defective invoices. If the invoice does not meet the requirements of Subsection
109.08(c), or if any of the quantities or unit prices shown on the contractor's invoice
exceed the corresponding quantities and unit prices shown on the Government's receiving
report, the invoice will be deemed defective and the Contractor so notified according to
FAR Clause 52.232-27(a)(2). Defective invoices will not be corrected by the
Government and will be returned to the Contractor within 7 days after the Government's
designated billing office receives the invoice.

Revise and resubmit returned invoices by the 18th day following the closing date. The CO
will evaluate the revised invoice. If the invoice still does not meet the requirements of
Subsection 109.08(c), the Contractor will be so notified according to FAR Clause 52.232-
27(a)(2), and no progress payment will be made that month. Correct the deficiencies and
resubmit the invoice the following month.

If the revised invoice meets the requirements of Subsection 109.08(c), but still had quantities
or unit prices exceeding the corresponding quantities and unit prices shown on the
Government's receiving report, the Government's data for that item or work will be used.

The Contractor's invoice, as revised by the Government's receiving report, will be forwarded
for processing by the 23rd day following the closing date. The Contractor will be notified by
the 23rd day following the closing date of the reasons for any changes to the invoice.

(2) Invoices received between the 8th and 16th day following the closing date.

(a) Proper invoices. If the invoice meets the requirements of Subsection 109.08(d), and
the quantities and unit prices shown on the Contractor's invoice agree with the
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corresponding quantities and unit prices shown on the CO's receiving report, the invoice
will be deemed proper and forwarded for processing within 7 days of receipt.

(b) Defective invoices. If the invoice does not meet the requirements of Subsection
109.08(d), the invoice will be deemed defective, the Contractor so notified according to
FAR Clause 52.232-27(a)(2), and no progress payment will be made that month. Correct
the deficiencies and resubmit the invoice the following month.

If the invoice meets the requirements of Subsection 109.08(d), but has quantities or unit
prices exceeding the corresponding quantities and unit prices shown on the Government's
receiving report, the Government's data for that item of work will be used. The Contractor's
invoice, as revised by the Government's receiving report, will be forwarded for processing
within 7 days of the Government's receipt of the invoice. The Contractor will be notified of
the reasons for any changes to the invoice.

(f) Partial payments. Progress payments may include partial payment for material to be
incorporated in the work, provided the material meets the requirements of the contract and is
delivered on or in the vicinity of the project site or stored in acceptable storage places.

Partial payments for stockpiled manufactured material (aggregates) will be based on Contractor
process control test results. If test results show the material to be out-of-specification, or in
"reject" where statistical evaluation procedures are used, no payment for stockpiled materials
will be made.
Partial payment for material does not constitute acceptance of such material for use in
completing items of work. Partial payments will not be made for living or perishable material
until incorporated into the project.
Partial payments for material will not exceed the lesser of:

(1) 80 percent of the contract bid price for the item, or

(2) 100 percent of amount supported by copies of invoices submitted.

The quantity paid will not exceed the corresponding quantity estimated in the contract.

109.09 Final Payment. Delete the first sentence and substitute the following:

FAR Clause 52.232-5, Payment under Fixed-Price Construction Contracts, and FAR Clause
52.232-27 - Prompt Payment for Construction Contracts are supplemented as follows:
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Section 152. - CONSTRUCTION SURVEY AND STAKING

Construction Requirements

152.02 General. Delete the first paragraph and substitute the following:

The Government will furnish to the Contractor one copy of each of the following information:
* 3D coordinates and offset distance from centerline for subgrade and surface course
finishing stakes at 50 foot intervals and miscellaneous intermediate stations.
* Slope stake books containing centerline grade and slope staking information at 50-
foot station intervals and miscellaneous intermediate stations.
» Computer listings containing: horizontal alignment, vertical alignment, earthwork
quantities, and staking details showing superelevation template data and slope

information.

The Government will provide files for downloading 3D data. Following is the information that
will be provided electronically:

* 3D coordinates of control points.
* 3D coordinates of grade finishing stakes.
The Government will perform the following:
» Establish basic survey control points for vertical and horizontal control of the project.

Add the following to the fourth paragraph:

Protect all land survey monuments, property corners, USGS bench marks and USGS control
points. Move and reference those which fall within the construction limits according to
Subsection 107.02, Protection and Restoration of Property and Landscape. Coordinate the new
locations with the CO.

Delete the second sentence of the second paragraph and substitute the following:

Reestablish missing control points before slope staking begins.

Add the following:

Furnish a practicable schedule of staking activities with the construction schedule submitted
according to Section 155. Include the dates and sequence of staking requirements. Set initial
reference lines, set horizontal and vertical control points, complete roadway cross sections,
determine proposed slope catch points and limits of construction. Furnish the data to the CO for
approval prior to beginning any work items.
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152.03 Survey and Staking Requirements.

(a) Control points. Delete the text and substitute the following:

Establish initial horizontal and vertical control points prior to construction operations. Furnish
the coordinates and elevations to the CO for approval.

(b) Roadway cross-sections. Delete the text of this paragraph and substitute the following:

Take roadway cross-sections only when required to re-catch slope stakes according to 152.03(c).
Take roadway cross-sections normal to centerline. Along each cross-section, measure and record
points at breaks in topography, but no farther apart than 20 feet. Space the points so that the
maximum variation in vertical distance from a straight line between two consecutive points and
the ground line does not exceed = 0.75 feet. Measure and record points to at least the anticipated
slope stake and reference locations. Reduce all cross-section distances to horizontal distances
from centerline.

(f) Grade finishing stakes. Delete the third paragraph and substitute the following:

The maximum longitudinal spacing between stakes is 25 feet. Reset grade finishing stakes as
many times as necessary to construct the subgrade and each aggregate course. Use brushes or
guard stakes at each stake.

Ensure that the constructed grades and centerline match the existing boardwalk deck as shown on
the plans.

(1) Miscellaneous survey and staking. Add the following:

(6) Re-establishing land survey monuments, property corners, USGS bench marks, and
USGS control points found within the construction limits.

(7) Following construction of earthwork to subgrade, establish reference hubs and guard
stakes at 3’ offsets for construction of portland cement concrete curbing at all geometric
points shown on sheet B.2 (see 152.03(n) for size and materials of stakes and hubs). Stake all
portland cement concrete curb radius points (horizontally only).

(m) Intermediate surveying and staking. Delete the text of the third paragraph and substitute
the following:

Re-measure quantities if it has been determined that any portion of the work is acceptable but has
not been completed to the lines, grades, and dimensions shown on the plans or established by the
CoO.
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152.03 Surveying and Staking Requirements. Delete Table 152-1 and substitute the

following:
Table 152-1
Construction Survey and Staking Tolerances M

Staking Phase Horizontal Vertical
Il;isllztlsng Government network control 40,06 feet £0.035 fi * VK ©
o s | 0030 | 20010700

; ; @)

and (POC) meding rerences. | 003 feet £0.03 fect
Other centerline points +0.16 feet +0.16 feet
Cross-section points and slope stakes £0.16 feet +0.16 feet
Slope stake references @ +0.16 feet +0.16 feet
Culverts and minor drainage structures +0.16 feet +0.06 feet
Retaining walls and curb and gutter +0.06 feet +0.03 feet
Bridge substructures +0.03 feet @ +0.03 feet
Bridge superstructures +0.03 feet @ +0.03 feet
Clearing and grubbing limits +2.00 feet -
Roadway subgrade finish stakes +0.16 feet +0.03 feet
Roadway finish grade stakes ¥ +0.16 feet +0.03 feet

() Centerline points: PC — point of curve; PT — point of tangent; POT — point on curve.

@ Take the cross-sections normal to the centerline +1 degree.

) Bridge control is established as a local network and the tolerances are relative to that network.
@ Includes paved ditches

©) K is the distance in miles

© N is the number of instrument setups.

7 At 95% confidence level. Tolerances are relative to existing Government network control
points.

Add the following subsection:

(n) Centerline verification and staking. The North Kihei baseline shown on the plans is based
on the location of the edge stripes. Baseline of North Kihei Highway and the parking area
centerline needs to verified prior to performing work on North Kihei Highway.
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Section 153. - CONTRACTOR QUALITY CONTROL
Construction Requirements

153.02 Contractor Quality Control Plan.

(a) Process control testing. Add the following:

See Table 153-1 for schedule of minimum sampling and testing for process control. Where no
minimums are specified, submit proposed tests to be performed and the proposed sampling and
testing frequencies.
Add the following:

For aggregates and/or aggregate/asphalt mixtures accepted under Subsection 106.03, sample and
test for conformity with the Certification a minimum of one time per pay item.

(b) Inspection/control procedures.

(3) Production phase. Add the following:

(d) Inspect materials or assemblies accepted under Subsection 106.03 to ensure that all
the work and materials comply with all contract requirements. Furnish the results of the
inspection, along with the product certification or commercial certification as applicable,
to the CO prior to incorporating the materials into the work.

(c) Description of records. Add the following:

Identify the format for reporting test results and the procedures to be used to maintain inspection
records.

(d) Personnel qualifications.

(1) Add the following:

Designate a Quality Control Supervisor (QCS) to manage the inspection system. The QCS
shall monitor all phases of the work and identify deficiencies and take appropriate corrective
action.

(3) Personnel assigned to sampling or testing shall have 1 year or more of recent job
experience in the type of sampling and testing required by the contract, and the following:

(a) NICET Level II certification in highway materials, or State or industry certification-
related sampling and testing equivalent to their intended responsibilities.

or

(b) Current or previous employment by an AASHTO accredited laboratory performing
sampling and testing equivalent to their intended responsibilities.
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(c) Demonstrated proficiency or successful testing of one or more proficiency samples
may be substituted for basic qualifications pending verification of test results.

153.03 Testing. Delete the title and the text and substitute the following:

153.03 Sampling and Testing. Perform the work required by Table 153-1 and by the acceptable
Quality Control Plan.

(a) Sampling.
(1) Acceptance sampling. Acceptance sampling schedules and times or locations will be
provided by the CO.

(2) Quality control sampling. Use a procedure for random sampling. Sample according to
the acceptable Quality Control Plan. In addition, sample any material that appears defective
or inconsistent with similar material being produced, unless such material is voluntarily
removed and replaced or otherwise corrected.

(3) Certifications. For materials accepted by certification in accordance with 106.03,
review all certifications to insure compliance with the requirements of the contract prior
to incorporating materials into the work and provide a signed copy of the reviewed
certification(s) to the CO.

(b) Testing. If the Government-furnished field laboratory option is not exercised by the CO,
furnish a laboratory equipped with all test equipment necessary to satisfy the requirements of the
contract. Ensure test equipment has been checked, calibrated, standardized and/or otherwise
verified in accordance with AASHTO and ASTM standards by an individual qualified to do this
work. Ensure mobile laboratories receive an equipment inspection after the laboratory has been
moved to its permanent location on the project site and anytime it is moved thereafter. Inspect
equipment within 45 days of actual use in project testing and at least once a year thereafter. Do
not use equipment that has not been inspected or is found to be deficient. Mark deficient
equipment and take it out-of-service until it is repaired or replaced and shown by subsequent
inspection to perform as required. Maintain records documenting these inspections in the
laboratory. Provide certification(s) stating the equipment conforms to testing requirements and
provide evidence of current inspection.

The CO may require the Contractor to perform testing to demonstrate acceptable equipment and
an acceptable level of technician competence. The CO may also check equipment and inspection
records to verify condition. Repair or replace equipment not meeting applicable requirements.
Keep laboratory facilities clean and maintain equipment in proper working condition. Provide
the CO unrestricted access to the laboratory for inspection and review.

153.04 Records. Add the following to the first paragraph:

When tests are on material being incorporated into the work, report test results within 24 hours.

Add the following to the second paragraph:
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Detail inspection results including deficiencies observed and corrective actions taken.

153.05 Acceptance. Add the following:

If chronic deficiencies are noted in the Contractor's inspection or testing systems, the CO may
order supplemental inspection and/or testing to be performed. The Government will charge to
the Contractor all costs associated with such supplemental inspection or testing.
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Table 153-1
Schedule of Minimum Sampling and Testing For Process Control
(to be performed by the Contractor)
Section(s): 204, 208, 209.
. Property or . . . .
Material Characteristic Test Method or Specification Frequency Sampling Point

Embankment Classification and AASTHO M 145 1 per material/type. Source of material.
Construction Moisture/Density AASHTO T 99 or

Composition of

AASTHO T 180
(minimum of 5 proctor points).

(minimum of 5 proctor points).

Roadbed in Cuts In-place density and | AASHTO T 310 2 per lift, but not less Compacted embankment,
moisture content than 2 every 1000 cubic | subgrade as applicable.
yards.
R-value AASHTO T 190 1 per 2500 feet, or Sample depth:
(Tested by FHWA Central Lab). | change in material type. | 0-12 inches.
Bedding/Backfill | Classification and AASTHO M 145 1 per material/type. Source of material.
for Structures and | Moisture/Density AASHTO T 99 or
Culvert Pipe AASTHO T 180

In-place density and
moisture content

AASHTO T 310

1 per 50 feet/lift.
Minimum 2 per lift.

Compacted bedding or
backfill as applicable.
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Table 153-1
Schedule of Minimum Sampling and Testing For Process Control
(to be performed by the Contractor)
Section(s): 301, 303, 304, 305, 306, 308.
Material Cl;lg(:'gec:zzigfic Test Method or Specification Frequency Sampling Point
Subbase, Base Gradation (301) AASTHO T 11 2 per day Crusher belt
Course Aggregate AASTHO T 27
Moisture/Density AASHTO T 99 or 1 per source of material | Source of material
Stabilization and AASTHO T 180
Aggregate Topsoil (minimum of 5 proctor points)
Courses In-place density and | AASHTO T 310 or 2 per lift at 1000 feet Compacted aggregate
moisture content AASTM D2950 intervals, alternating
lanes
Plasticity index AASHTO T 90 2 per day Crusher belt
(aggregate surfacing
only)
Gradation (304 AASHTO T 11 1 per 1000 feet Processed material
materials processed | AASHTO T 27
in place)
Magnesium Specific Gravity Hydrometer 1 per shipment Transport vehicle
Chloride and
Calcium Chloride

Note: Density and Moisture calculations AASHTO T 310...Density corrections based on moisture for recycled materials containing asphalts, or aggregates containing MgCl or CaCl
shall be made based on samples taken from each test site and oven-dried in the laboratory.



[-34

STP/PLH KEPO 10(3)

KEALIA POND
Table 153-1
Schedule of Minimum Sampling and Testing For Process Control
(to be performed by the Contractor)
Section(s): 401, 402, 403, 404, 405.

Material Clilg(:‘gizz)r’igric Test Method or Specification Frequency Sampling Point
Asphalt Concrete | Gradation AASTHO T 11 2 per day per stockpile Crusher belt (during
Pavement AASHTO T 27 production) and Cold

Feed or Hot Bins
Open-Graded (as applicable during
Asphalt Friction production of hot mix)
Course Moisture content of | AASHTO T 255 1 per day Cold Feed (during
aggregates production of hot mix)
Asphalt Treated Compaction ASTM D2950 Test strip, first day of In place, after compaction
Base Course production to establish
roller pattern: 12 per
1500 feet, then 3 per
1500 feet
Placement Thermometer As directed Behind laydown machine
temperature

Surface tolerance

Straight edge and FLH T 504

During and after
compaction

See Subsection 401.16
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Table 153-1
Schedule of Minimum Sampling and Testing For Process Control
(to be performed by the Contractor)
Section(s): 501, 552, 601.
Material Cll)ll;:gilt.ctsiii(s)il:;c Test Method or Specification Frequency Sampling Point
Concrete Gradation and AASTHO T 11 1 per day Aggregate, before
fineness modulus AASHTO T 27 batching
Moisture AASHTO T 255 1 per day/stockpile Aggregate, before
batching
Slump AASHTO T 119 1 per 30 cubic yards, See note
minimum 1 per day
Air content AASHTO T 152 1 per 30 cubic yards, See note
minimum 1 per day
Unit weight AASHTO T 121 1 per 30 cubic yards, See note
minimum 1 per day
Temperature Thermometer 1 per 30 cubic yards, See note
minimum 1 per day
Making test AASHTO T 23 1 set per 30 cubic yards, | At point of discharge

specimens for
compressive strength

minimum 1 set per day

Note: If an extended set admixture is used for the sole purpose of extending discharge times, sampling and testing shall be performed by the Contractor at point of batching and

discharge location to ensure compliance with Subsection 552.08.
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Section 154. - CONTRACTOR SAMPLING AND TESTING

Description

154.01 Delete the second sentence and substitute the following:

When there is a pay item for Contractor testing included in the bid schedule, it also consists of
testing and reporting required test results.

Construction Requirements

154.02 Sampling. Delete the second paragraph and substitute the following:

Sample and split samples according to AASHTO or other acceptable procedures. Allow the CO
the opportunity to witness all sampling. Immediately perform splits on all samples. Deliver the
Government's portion of the sample or split sample in an acceptable container suitable for
shipment. Submit form 1600c for each sample to the CO and label all samples with the
following information:

(1) Project number

(2) Source of material

(3) Item number

(4) Sample number

(5) Date sampled

(6) Time sampled

(7) Location sample taken

(8) Name of person sampling

(9) Name of person witnessing sampling
(10) Type of test required on sample

Sample according to the Sampling and Testing tables included at the end of each section.
Perform the initial curing of all concrete test cylinders. Provide for transporting the cylinders to
the FHWA-Central Federal Lands Highway’s Laboratory unless other testing facilities are
authorized by the CO.

Label each concrete mold with the name and number of the Project, the cylinder number, date
molded, location of the sample, and the test age (i.e. — 7, 14, or 28 days). Label the mold after
casting and the cylinder after stripping to ensure the sample can be identified throughout the
entire curing process.

Provide the required cylinder molds.

154.03 Testing. Delete the first sentence and substitute the following:

When there is a pay item for Contractor testing included in the bid schedule, perform all tests
required by the Sampling and Testing tables included at the end of each section.
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Add the following:

Where Process Control Sampling and Testing frequencies as per Table 153-1 are identical to the
Sampling and Testing Tables for all applicable work the Process Control Samples may be used
for acceptance.

Add the following subsection:

154.03A Laboratory (Contractor-Furnished). Furnish a laboratory equipped with all test
equipment necessary to satisfy the requirements of the contract.

The sampling and testing services of a commercial laboratory meeting or exceeding the
requirements described herein may be used if all contract sampling and testing requirements are
satisfied by the use of the commercial facility.

Ensure test equipment has been checked, calibrated, standardized and/or otherwise verified in
accordance with AASHTO and ASTM standards by an individual qualified to do this work.
Ensure mobile laboratories receive an equipment inspection after the laboratory has been moved
to its permanent location on the project site and anytime it is moved thereafter. Inspect
equipment within 45 days of actual use in project testing and at least once a year thereafter. Do
not use equipment that has not been inspected or is found to be deficient. Mark deficient
equipment and it take out-of-service until it is repaired or replaced and shown by subsequent
inspection to perform as required. Maintain records documenting these inspections in the
laboratory. Provide certification(s) stating the equipment conforms to testing requirements and
provide evidence of current inspection.

The CO may require the Contractor to perform testing to demonstrate acceptable equipment and
an acceptable level of technician competence. The CO may also check equipment and inspection
records to verify condition. Repair or replace equipment not meeting applicable requirements.
Keep laboratory facilities clean and maintain equipment in proper working condition. Provide
the CO unrestricted access to the laboratory for inspection and review.

Section 155. - SCHEDULES FOR CONSTRUCTION CONTRACTS
Construction Requirements

155.02 General. Add the following to the fourth paragraph:

No progress payment will be made for any work until a construction schedule is submitted to the
CO and accepted by the CO.

155.05 Written Narrative. Add the following:

(j) List anticipated monthly and cumulative contract earnings (including, for schedule updates,
any contract modifications) for each month from the beginning of construction operations
through the completion of the work. Calculate and list each month's anticipated earnings through
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the close of business on the date provided by the CO as the cut-off date for monthly project pay
estimates.

155.06 Schedule Updates. Add the following:

No progress payment will be made for any work until an updated construction schedule has been
submitted to and accepted by the CO.

Allow 7 days after receipt for acceptance of the updated construction schedule or a return for
revisions.

Section 156. - PUBLIC TRAFFIC
Construction Requirements

156.03 Accommodating Traffic During Work. Delete the last two sentences in the first
paragraph and substitute the following:

Submit situation-specific traffic control implementation drawings and alternate traffic control
proposals according to Subsection 104.03 for acceptance at least 14 days before intended use.

156.04 Maintaining Roadways During Work.

(a) Add the following:

Do not construct detours outside of the clearing limits or use alternate route detours without the
approval of the CO.

156.06 Limitations on Construction Operations.

(¢) Delete the text and substitute the following:

No shoulder drop-off over 2 inches overnight will be allowed along North Kihei Highway. If
work can not be completed within the same day, at the end of the working day, correct all
shoulder drop-offs along the roadway by placing base course material at a maximum slope of
4:1. No measurements for payment will be made for this work. Complete the construction of
shoulders adjacent to traffic lanes to the same elevation within 3 days.

(d) Delete the first sentence and substitute the following:

For alternate one-way traffic control, provide a minimum lane width of 10 feet. For two-way
traffic, provide a minimum roadway width of 22 feet.
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(j) Delete the text and substitute the following:

No construction activity will be allowed on the North Kihei Highway during the following times
on any day:

6:30 a.m. to 8:30 a.m.

3:30 p.m. to 5:30 p.m.

During the above times, allow traffic to pass through the construction without delay.

(k) Add the following paragraph:

Maintain existing guardrail until removal is necessary for construction. Use a temporary barrier,
or other appropriate shielding or warning devices, as directed by the CO, while the guardrails are
absent. Limit the length of area affected as directed by the CO. Install new guardrail as soon as

possible to minimize risk to the public.

156.07 Nighttime Operations. Delete the first sentence of the first paragraph and substitute the
following:

Perform construction operations during the hours of daylight (1/2 hour after sunrise to /2 hour
before sunset) and in accordance with the limitations included in subsection 156.06.

Delete the second paragraph and substitute the following:

No night operations are permitted.
Section 157. - SOIL EROSION CONTROL
Construction Requirements

157.03 General. Delete the second paragraph and substitute the following:

Standard erosion control devices are provided in the contract. Detail site-specific measures for
controlling erosion and submit to the CO for acceptance prior to implementation. Provide
working drawings and associated data that do not exceed 24 by 36 inches in size. Allow 7 days
for acceptance of the drawings or a return for corrections. Include the following in the detailed
design:

(1) Address contractual requirements for storm water runoff permits, environmental
commitments, and other permit requirements here or in Subsection 107.01 or 107.10.

(2) Location of each proposed erosion control measure.
(3) Type of each erosion control measure.

(4) Quantities and estimated unit costs of proposed temporary erosion control devices to
be implemented during construction.
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(5) A schedule detailing coordination of erosion control measures with the various
construction operations or stages. Include the furnishing, installation, maintaining,
and removing of temporary devices and the installation of permanent erosion control
features.

(6) A schedule outlining the proposed schedule of clearing and grubbing, excavation,
embankment, and culvert operations such that the area of disturbed or erodible
material is minimized. Schedule the work such that temporary and permanent erosion
measures can be incorporated at the earliest practical time.

(7) Construction methods used in various items of work to minimize erosion.

Add the following:

At least 5 days prior to the preconstruction conference, designate in writing an Erosion Control
Supervisor who is responsible for implementing the requirements of this Section. Designate the
project superintendent as the Erosion Control Supervisor.

When temporary erosion control measures are required due to the Contractor's negligence,
carelessness, or failure to install permanent controls as part of the work in a timely manner,
provide temporary measures at no cost to the Government.

157.05 Filter Barriers.

Delete the first sentence and substitute the following:

Install sediment logs for filtering sediment from runoff and reducing the velocity of sheet flow.

Add the following:

In some instances, the CO may direct that filter barriers remain in place after the project is
complete. In this situation, the filter barrier will be removed by others.

Sediment control logs are commercially available products manufactured from straw, wood or
other natural fibers and encased in tubular netting. The manufactured use of the logs should
include sediment control, suspended solids capture and hydraulic energy dissipation. Provide
manufacturers specifications verifying intended use. Submit a sample log for approval to the CO
two weeks prior to installation.

All logs should be certified weed free. Provide sediment logs which are 18 inches (V 10%) in

diameter and 10 feet lengths (V 10%). Provide wood stakes that are of sound wood at least 2" x
27 x 307

Install sediment log per the manufacturer’s recommendations and as shown on the plans.
On completion, sediment logs will be properly seated on the ground surface and stakes shall be
plumb. Maintain logs in good condition throughout the contract and replace broken stakes,
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ripped logs, or other failures. Periodically, remove soil build-up, and construction debris caught
by filter, or when directed by the CO.

157.12 Inspection and Reporting. Add the following:

Monitor the turbidity of waters adjacent to the project. Take turbidity measurements using an
HF-DRT 15 turbidimeter or equivalent upstream of the project and 500 feet downstream of the
area of the highest turbidity. If the measurements show an increase of 10 NTU or more,
immediately suspend operations in the vicinity of the problem area and modify the erosion
control measures to eliminate the cause of the high turbidity. Include turbidity readings,
locations, and actions taken, if any, in inspection reports. Also provide documentation of meter
calibration.

157.14 Acceptance. Add the following:

Soil erosion control will be evaluated under subsection 106.02 based on the demonstrated ability
of the erosion control measures to result in minimal soil erosion, sedimentation and/or siltation,
and turbidity increases within or adjacent to the project limits.

Measurement

157.15 Add the following:

Measure temporary diversion berm by the linear foot.
Measure sediment control logs by the each.

Payment
157.16 Add the following:
Pay Item Pay Unit
15723  Temporary diversion berm Linear Foot
15735 Sediment control log Each

Section 158. - WATERING FOR DUST CONTROL
Payment

158.06 Add the following:

Pay Item Pay Unit

15802 Watering for Dust Control Lump sum
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Section 201. - CLEARING AND GRUBBING
Description

201.01 Delete the text and substitute the following:

This work consists of clearing within the clearing limits designated by the CO based on details
shown on the plans and adjusted to fit field conditions. Contractor shall coordinate with the CO
for approval of clearing limits prior to beginning any clearing operations. Perform clearing work
in close coordination with Kealia Pond National Wildlife Refuge to reduce the potential for
adverse impacts to the wildlife refuge.

Payment
201.09 Add the following:
Pay Item Pay Unit
20101A Clearing Acre

Section 203. - REMOVAL OF STRUCTURES AND OBSTRUCTIONS
Description

203.01 Delete the paragraph and add the following:

This work consists of salvaging, sawcutting, removing guardrail, fences, structures, pavements,
and other obstructions. This work also includes saw cutting the existing pavement along the
North Kihei Highway in order to perform shoulder work at the locations and in conformance
with the details shown in the plans.

Construction Requirements

Add the following subsection:

203.03A Sawcutting Existing Pavement.
Furnish saw and blades of such size and configuration that saw cuts can be made with one pass.
Spacers are not allowed. Perform all saw cutting of existing pavements in a continuous

operation. Remove excess pavement in accordance with subsection 203.04.

203.04 Removing Material. Add the following:

Remove and salvage approximately 240 In. ft. of existing guardrail as shown in the plans.
Stockpile guardrail at the Kealia Pond Wildlife Refuge.
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203.05 Disposing of Material.

(a) Remove from Project. Add the following to the end of the paragraph:

Secure environmental clearances according to Subsection 107.10.

(b) Burn. Delete the text.

(c) Bury. Delete the text.

203.06 Acceptance. Add the following:

Sawcutting of existing pavement will be evaluated under subsection 106.02.

Measurement
203.07 Add the following:
Measure sawcutting by the linear foot.
Payment
203.08 Add the following:
Pay Item Pay Unit
20307 Sawcutting Pavement Linear Foot

Section 204. - EXCAVATION AND EMBANKMENT
Description
204.02 Definitions.
(b) Embankment construction.

(1) Rock. Delete the text and substitute the following.

Rock is material containing particles that are retained on the 3 inch sieve and having less than
40 percent passing the No. 4 sieve or less than 35 percent passing the No. 10 sieve.

Construction Requirements

204.05 Conserved Topsoil. Delete the first sentence and substitute the following:

Conserve topsoil from the roadway excavation and from embankment foundation areas to the
extent and depth determined by the CO.
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204.11 Compaction.

(b) Earth embankment. Delete the first paragraph and substitute the following:

Classify the material according to AASHTO M 145. For material classified A-1 or A-2-4,
determine the optimum moisture content and the maximum density according to AASHTO T
180 method D. For other material classifications, determine the optimum moisture content and
the maximum density according to AASHTO T 99 method C

Delete the third paragraph and substitute the following.

Compact material placed in all embankment layers and the material scarified in cut sections to at
least 95 percent of the maximum density. Determine the in place density and moisture content
according to AASHTO T-310 or other approved test procedure.

204.14 Disposal of Unsuitable or Excess Material. Add the following:

Secure environmental clearances according to Subsection 107.10.
Section 251. — RIPRAP

Delete the entire Section and substitute the following:

Description

251.01 This work consists of furnishing and placing riprap for bank protection, slope protection,
drainage structures, and erosion control.

Riprap classes are designated as shown in Table 705-1.
Material
251.02 Conform to the following Subsections:

Geotextile type IV 714.01
Riprap rock 705.02

Construction Requirements

251.03 General. Perform the work under Section 209. Dress the slope to produce a smooth
surface. If earthwork geotextile is required, place according to Section 207.

251.04 Placed Riprap. Placed riprap is rock placed on a prepared surface to form a well-
graded mass.

Place riprap to its full thickness in one operation to avoid displacing the underlying material. Do
not place riprap material by methods that cause segregation or damage to the prepared surface.
Place or rearrange individual rocks by mechanical or hand methods to obtain a dense uniform
blanket with a reasonably smooth surface.
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251.07 Acceptance. Rock for riprap will be evaluated under Subsection 106.02 and 106.03.
Rock placement for riprap will be evaluated under Subsections 106.02 and 106.04.
Structure excavation and backfill will be evaluated under Section 209.
Geotextile will be evaluated under Section 207.
Measurement
251.08 Measure riprap by the ton or by the cubic yard in place.
Payment

251.09 The accepted quantities, measured as provided above, will be paid at the contract price
per unit of measurement for the pay items listed below that are shown in the bid schedule.
Payment will be full compensation for the work prescribed in this Section. See Subsection
109.05.
Payment will be made under:

Pay Item Pay Unit

25101C Placed riprap class 3 Cubic yard

Section 308. - MINOR CRUSHED AGGREGATE Delete the entire section and substitute the
following:

Section 308. - MINOR CRUSHED AGGREGATE
Description

308.01 This work consists of furnishing and placing crushed aggregate for bedding, backfill, and
roadway aggregate courses, including subbase.

The roadway aggregate compaction method is designated as shown in Subsection 308.05(a).
Material
308.02 Conform to the following Subsections:

Crushed aggregate Table 308-1
Water 725.01
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Table 308-1
Crushed aggregate properties
Percent by Mass Passing
Sieve Size Designated Sieve
(AASHTO T27 and T11)
2 inch 100
1% inch 90-100
¥ inch 50-90
No. 4 25-50
No. 200 3-9

Additional properties "

Los Angeles Abrasion

(AASHTO T96) 40 max,
Plasticity Index (AASHTO T90) 6 max.
Sand Equivalent (AASHTO T176,

30 max.

method 2, referee method)
U In addition, aggregate will be hard, durable particles or fragments of
crushed stone or gravel conforming to the size and quality requirements
for aggregate normally used locally in the construction and
maintenance of highways by Federal or state agencies. Furnish crushed
aggregate uniformly graded from coarse to fine and free of organic
matter, lumps or balls of clay, and other deleterious matter.

Construction Requirements

308.03 Preparing Surface.

(a) Roadway and subbase aggregate. Prepare the surface on which the aggregate course is
placed according to Subsection 303.07.

(b) Bedding and backfill aggregate. Shape, compact, and finish the surface to the required
lines, grade, elevation, and cross-section according to Section 209.

308.04 Placing Crushed Aggregate.

(a) Roadway and subbase aggregate. Mix the aggregate and adjust the moisture content to
obtain a uniform mixture with a moisture content suitable for compaction. Spread and shape
the mixture on the prepared surface in a uniform layer.

Do not place the mixture in a layer exceeding 6 inches in compacted thickness. When more
than one layer is necessary, compact each layer according to Subsection 308.05(a) before
placing the next layer.

(b) Bedding and backfill aggregate. Place and shape the mixture in layers that when
compacted do not exceed 6 inches in depth.
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308.05 Compacting and Finishing Crushed Aggregate.

(a) Roadway and subbase aggregate. Compact using the specified method. When no
method is specified, use either method. Finish the surface according to Subsection 301.06.

(1) Method 1. Compact each layer according to Subsection 204.11(a). Roll from the
sides to the center, parallel to the centerline of the road. Along curbs, headers, and walls,
and all places not accessible to the roller, compact the material with approved tampers or
compactors.

Compactive effort may be decreased if inplace densities show that less compactive effort
is required under method 2.

(2) Method 2. Compact each layer according to 301.05.
(b) Bedding and backfill aggregate. Compact each layer according to Subsection 209.11.

308.06 Acceptance Crushed aggregate will be evaluated under Subsection 106.02 and 106.03.
Furnish a production certification including gradation and quality properties for each source.
During placement the Contractor shall sample material from the windrow or roadbed after
processing at the frequency shown in table 308-2. The samples shall be submitted to the CO for
verification. Materials which do not meet the approved certification will be considered
unacceptable.

Construction of roadway and subbase aggregate courses will be evaluated under Subsections
106.02 and 106.04. Method 2 compaction will be evaluated under Section 106.04. See Table
308-2 for sampling and testing requirements.

Placement of bedding and backfill aggregate will be evaluated under Subsection 106.02 and
Section 209.

Preparation of the surfaces on which crushed aggregate is placed will be evaluated under Section
303 and 209 as applicable.

Measurement

308.07 Measure crushed aggregate by the cubic yard in the hauling vehicle, by the ton, or by the
square yard.

Payment

308.08 The accepted quantities, measured as provided above, will be paid at the contract price
per unit of measurement for the pay item listed below that is shown in the bid schedule.
Payment will be full compensation for the work prescribed in this Section. See Subsection
109.05.
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Payment will be made under:
Pay Item Pay Unit

30802B Roadway aggregate method 2 Ton
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Table 308-2
Sampling and Testing Requirements
Material or Type of Property or Test Methods or | Sampling Point of Split Reporting
Product Acceptance Characteristic Specifications Frequency Sampling Sample Time
(Subsection)
Crushed Measured and Moisture- AASHTO T180 1 for each Production output | --- Before using
aggregate tested for Density Method D @ aggregate or stockpile. in work
conformance supplied.
(106.04) Gradation @ AASHTO T11 1 for each From the - Before placing
and T27 1000 ton. windrow or next layer
roadbed after
processing.
In-place density | AASHTO T310 1 for each In-place - Before placing
and moisture or other approved | 1000 ton. completed next layer
content procedures compaction layer.

() Sampling and testing required for roadway aggregate.
@ Use only sieves indicated for the specified gradation.
® Minimum of 5 points per proctor.
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Section 402. - MINOR HOT ASPHALT CONCRETE Delete the entire section and substitute
the following:

Section 402. - MINOR HOT ASPHALT CONCRETE
Description

402.01 This work consists of constructing minor hot asphalt concrete for sidewalks, paved
waterways, curbs, and roadways.

Construction Requirements

402.02 Composition of Mix (Job-Mix Formula). Furnish hot asphalt concrete mix composed
of hard, tough, durable crushed stone and asphalt binder mixed in an approved plant. Use an
asphalt binder grade used locally in the construction of highways by the state agency. Aggregate
will be free from soft or disintegrated pieces, clay, dirt, or other deleterious substances.
Aggregate quality and gradation will conform to Table 402-1.

The asphalt concrete mix will conform to design parameters (a) or (b) for the type of mix
specified in Table 402-2. All approved mixes will meet design parameter (c) in Table 402-2.

Table 402-1
Aggregate Quality and Gradation Requirements
Quality Property Test Method Specification
Los Angeles Abrasion AASHTO T 96 30% max
Sand Equivalent AASHTO T 176 45 min
Sodium Sulfate Soundness AASHTO T 104 9% max
(ength t0 thiekness ratioor )| ASTMD 4191 | 2%min
Percent by mass passing designated sieve
Sieve Size (AASHTO T 27 and AASHTO T 11)
Type IV Type V
% inch 100 -
% inch 90-100 100
% inch 72-90 80-100
No. 4 48-66 55-75
No. 8 32-48 35-52
No. 16 21-37 22-38
No. 30 15-27 14-26
No. 50 9-21 8-20
No. 100 6-16 6-15
No. 200 4-8 4-8
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Table 402-2
Minor Hot Asphalt Concrete Mix Requirements
Design Parameters Specification
(a) Hveem  (AASHTO T 246 and AASHTO T 247)
(1) Stabilometer, minimum 37
(2) Percent Air Voids " 3-5
(3) Voids in Mineral Aggregate
Type IV, %, minimum 14
Type V, %, minimum 15
(b) Marshall  (AASHTO T 245)
(1) Stability, pounds minimum 1800
(2) Flow, 0.01 inch 8-16
(3) Percent Air Voids " 3-5
(4) Compaction, number of blows per side 75
(5) Voids in Mineral Aggregate
Type IV, %, minimum 14
Type V, %, minimum 15
(c) Moisture Susceptibility (AASHTO T 165 and T 167 or AASHTO T 283)
(1) Retained strength, % minimum 70

D The percent of air voids are based on AASHTO T 166, AASHTO T 209 and AASHTO T 269.

For the proposed hot asphalt concrete mix, furnish a production certification meeting the mix
requirements in Table 402-1 and Table 402-2, and a sample of loose mix to the CO three weeks
prior to placement. Include copies of laboratory test reports indicating the properties of the
aggregates, gradation results, asphalt binder and additives that meet state agency specifications.
Submit the maximum specific gravity (density) of the mix as determined by AASHTO T 209.

402.03 Surface Preparation. Prepare the surface according to Section 209 or Subsection
303.07 as applicable.

402.04 Weather Limitations. Place asphalt concrete on a dry, unfrozen surface when the air
temperature in the shade is at least 50°F and rising.

402.05. Hauling. Haul the asphalt mix using vehicles conforming to Subsection 401.11.

402.06 Placing and Finishing. Place all mix with a mechanical mixer. For roadway paving do
not place lifts thicker than 4 inches. In areas where mechanical spreading and finishing is
impractical, spread and finish each course by hand raking, screeding, or by other approved
methods. Construct a surface that is uniform in texture and cross-section. Construct joints
according to Subsection 401.15.

402.07 Compacting.

(a) Roadway paving. Compact the mix to a minimum of 92 percent of maximum specific
gravity (density). Determine density by nuclear gauge.

(b) Non-roadway paving. Compact by rolling with a hand-operated roller weighing at least
300 pounds or with a small power roller
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402.08 Pavement Smoothness. Use a 10-foot metal straightedge to measure at right angles and
parallel to the centerline. Defective areas are surface deviations in excess of 0.25 inches in 10
feet between any two contacts of the straightedge with the surface. Correct defective areas using
approved methods.

402.09 Acceptance. Minor hot asphalt concrete mixture will be evaluated under Subsections
106.02, 106.03 and 106.04.

Minor hot asphalt concrete construction work will be evaluated under Subsections 106.02 and
106.04. See Table 402-3 for minimum sampling and testing requirements.

During placement the contractor will sample the loose mix according to Table 402-3. A split
sample will be submitted to the CO for verification. Materials that do not meet the approved job
mix formula will be considered unacceptable.

Measurement
402.10 Measure asphalt concrete by the ton.

Payment

402.11 The accepted quantities, measured as provided above, will be paid at the contract price
per unit of measurement for the pay item listed below that is shown in the bid schedule.
Payment will be in full compensation for the work prescribed in this section. See Subsection
109.05.
Payment will be made under:

Pay Item Pay Unit

40201 Minor hot asphalt concrete Ton
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Table 402-3
Sampling, Testing and Acceptance Requirements
Material or Type of . e Test Methods or Sampling Point of Split Reporting
Propert Acceptance Characteristic Specifications Frequenc Samplin Sample Time
perty (Subsection) P q y ping P
Flowing mix stream
Minor Hot Measured and (bin or belt 21 days before
Asphalt Concrete Tested for Job—rmx fo?mula Subsection 402.02 1 per job-mix | discharge) or behind . approva} of
Pavement Conformance verification formula the laydown job-mix
(design) (106.03 & 106.04) machine before formula
rolling.
Minor Hot Measured and Job-mix formula Behind the laydown
Asphalt Concrete Tested for . . Subsection 402.02 1 per 700 ton machine before Yes 24 hours
verification .
Pavement Conformance rolling
(production) (106.04) ) AASHTO T 166 and In-place after « «
Compaction AASHTOT209 | !per700ton compaction.
Smoothness Subsection 402.08 --- --- --- ---

M Use only sieves indicated on the job-mix formula for the specified gradation.
@ Cut core samples from the compacted pavement and carefully remove using a core retriever.

Fill and compact the sample holes with asphalt concrete mixture.
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Section 411. - ASPHALT PRIME COAT

Description

411.01 Delete the second paragraph and substitute the following.

Prime coat asphalt grade is designated as shown in AASHTO M 140 or AASHTO M 208 for
emulsified asphalt; AASHTO M 81 or AASHTO M 82 for cut-back asphalt; or Subsection
702.03(e) for other emulsified asphalts

Measurement

411.08 Delete the first paragraph and substitute the following:

Measure prime coat asphalt by the ton or by the gallon. When asphalt emulsion is used, water
for dilution will not be measured for payment.

The quantity of emulsion indicated in the bid schedule is an undiluted quantity.

Indicate a breakdown of total emulsion and water added on the load invoices supplied to the CO
for payment.

Section 412. - ASPHALT TACK COAT
Description

412.01 Delete the text and substitute the following:

412.01 This work consists of applying an emulsified asphalt or hot asphalt cement tack coat.
Tack coat emulsified asphalt grade will meet AASHTO T 140 or AASHTO T 208.
Tack coat asphalt cement grade will meet AASHTO M 20, M 226, or M 320

Material

412.02 Add the following.

Acceptable emulsified asphalt types for Asphalt Tack Coat are the following: CSS-1 CSS-1h,
SS-1, or SS-1h.
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Construction Requirements

412.06 Asphalt Application. Delete the first sentence of the second paragraph and substitute
the following:

Apply the diluted emulsified asphalt according to Subsection 409.08 at a rate of 0.03 to 0.15
gallons per square yard.

Measurement

412.08 Delete the text and substitute the following:

The quantity of emulsion indicated in the bid schedule is an undiluted quantity.

Water for diluting tack coat in accordance with Subsection 412.06 will not be measured for
payment.

The load invoices supplied to the CO for payment shall indicate a breakdown of total emulsion
and water added.

Section 609. - CURB & GUTTER
Description

609.01 Delete the text and substitute the following:

This work consists of constructing curb, wheelstops or concrete valley gutter at the locations and
in accordance with the details shown in the plans.

Construction Requirements

609.05 Portland Cement Concrete Curb or Curb and Gutter. Delete the title of this
subsection and substitute the following:

609.05 Portland Cement Concrete Curb or Valley Gutter.

Delete the second sentence of the first paragraph and substitute the following:

The Portland Cement Concrete Curb or Valley Gutter may be cast-in-place or slip formed.

Measurement

609.10 Add the following:

Measure Portland cement concrete valley gutter by linear foot.
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Payment
609.11 Add the following:
Pay Item Pay Unit
60914A Portland Cement Concrete Valley Gutter Linear foot

Section 615. — SIDEWALKS, DRIVE PADS, AND PAVED MEDIANS
Description

615.01 Add the following:

This work also consists of constructing detectable warning (truncated domes).
Material

615.02 Add the following:

Detectable warnings shall be truncated domes of the dimensions shown in the plans. Domes
shall be prefabricated by the manufacturer as a pattern on concrete or masonry pavers.

Pavers shall meet all Americans with Disabilities Act (ADA) requirements for truncated domes,
and when installed, shall be capable of producing the pattern of domes as shown in the plans.

Pavers shall meet the requirements of ASTM C 902 or ASTM C 936.
Alternate detectable warning materials may be used, if approved by the CO.
Construction Requirements

615.03 General. Add the following:

(a) Detectable Warnings. Pre-fabricated pavers for detectable warnings shall be brought to the
site in steel banded, plastic banded or plastic wrapped cubes capable of being transported by a
fork lift or clamp lift. Pavers shall be carefully removed and stacked in a manner that results in
the least amount of damage. All pavers that are damaged during transport or delivery will be
rejected and shall be replaced at the Contractor’s expense. Minor cracks or chipping due to
transport and handling that do not interfere with the structural integrity of the paver or the overall
pattern of truncated domes will not be deemed as grounds for rejection.

The Contractor shall set the pavers in concrete according to the manufacturer’s
recommendations, or as directed by the CO.

Pavers shall be placed in a running bond pattern. Domes shall be aligned to create a square grid
in the predominant direction of travel as shown in the plans. Pavers shall be installed such that
the base of the truncated dome is at the same elevation as the adjoining surface, allowing for a
smooth transition between the curb ramp and the detectable warning.
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When cut pavers are required to fill gaps between the pavers and the edge of concrete, the
Contractor shall bevel portions of the truncated domes at a 45-degree angle to create a smooth
transition between the partial dome and the curb ramp surface. Unless otherwise directed by the
CO, pavers shall be cut and installed in such a manner that the domes on the cut sections will not
significantly impact the overall pattern of the truncated domes.

The Contractor shall use a plate vibrator to embed the pavers into the concrete. The size and
type of plate vibrator shall be in accordance with manufacturer’s recommendations, or as
directed by the CO. All pavers that are damaged during embedment shall be replaced at the
Contractor’s expense.

Joint spacing between paver units shall be in accordance with the manufacturer’s
recommendations, or as approved by the CO. Joints shall be filled completely with joint sand.
Excess sand shall be removed by sweeping.
Section 617. - GUARDRAIL
Description

617.01

(d) Delete the text and substitute the following:

Terminal section types are designated as follows:

CRT Cable releasing terminal

G4-BAT Back slope anchor terminal

FAT-30 Flared anchor terminal, 30 feet long

FAT-20 Flared anchor terminal, 20 feet long
SBT-BAT Back slope anchor terminal

Flared Straight or parabolic flared W beam terminal
Tangent Tangent W beam terminal

ET-PLUS  Extruder Terminal
Construction Requirements

617.03 Posts. Delete the text of this subsection and substitute the following:

Where it is not possible to maintain a 24 inch minimum distance between the back of the
guardrail post and the top of a slope 2:1 or steeper, increase the post length to 8 feet.

Where an impenetrable object is encountered, use a short post. Do not place field cuts in contact
with the ground. Anchor short posts in concrete. Backfill and compact the remaining hole with

acceptable material.

Use only standard length posts in terminal sections.
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Drive posts into pilot holes that are punched or drilled. The dimensions of the pilot hole shall
not exceed the dimensions of the post by more than ’2 inch. Set posts plumb, backfill, and

compact.

617.05 Terminal Sections. Delete the third paragraph and substitute the following:

When flared or tangent terminals are required, submit drawings from the manufacturer for the
terminals according to Subsection 104.03.

Install extruder terminal sections as shown on the plans and according to manufacturer’s
guidelines. The ET-PLUS end terminal as manufactured by Trinity Industries, P.O. Box 99,
Centerville, UT 84014, Phone (801) 292-4461.

Install manufacturer designated amber reflective cover at end of extruder terminal sections.

The hardware for the extruder terminal sections may not be available in corrosion resistant steel.
Paint all such components a flat brown color that closely resembles the color of the weathered
steel. Apply paint according to Section 563.

Measurement

617.10 Acceptance. Add the following:

Paint, terminal post reflectors, and reflective covers for the extruder terminal sections will not be
measured for payment.

Payment
617.11 Add the following:

Pay Item Pay Unit
61701CRT Guardrail System CRT Linear foot
61701DDAA Guardrail System G4, Type 4, Class A (Steel Post) Linear foot
61702E Terminal Section, Type CRT Each

Section 619. — FENCES, GATES AND CATTLE GUARDS
Description

619.01 Add the following:

This work also consists of installation of gates and the installation and removal of temporary
construction fence.

Material

619.02 Add the following:

Temporary construction fence may be either plastic or wooden. Plastic fence shall conform to
Subsection 710.11. Wooden fence shall be approximately 4 feet in height with ' inch by % inch
wooden pickets on 4 inch centers woven together by five cables of two strands each of NO. 12
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gage galvanized steel wire. Alternate fence types may be used with approval.

Fence posts shall be galvanized steel and shall have anchor plates. Fence posts shall be a 6 foot
galvanized steel T-post.

Construction Requirements

619.03 Add the following:

(d) Road closure gate.

This work shall consist of furnishing and constructing road closure gates at the location specified
in the plans and in accordance with the FP-96 and these Special Contract Requirements.
Fabricate road closure gates according to Section 555. Assemble and place gates as shown in the
plans. Weld according to ANSI/AASHTO/AWS D1.5.

Gates shall include all hardware required for gate assembly and installation, as well as all
materials and work to assemble road closure signs, object marker signs and typical end of road
markers as specified in the plans. No additional measurement will be made for the signs and
material required for assembly.

619.06 Temporary Fence. Add the following:

Install temporary construction fence as shown in the plans and at locations specified in
Subsection 107.02 of these Special Contract Requirements. Space fence posts at 8-foot
maximum centers. Fence posts shall be a 6-foot galvanized steel T-post and shall be embedded
to a minimum depth of 1’

Upon final acceptance of the project, remove temporary construction fence from the Kealia Pond
Wildlife Refuge.

Measurement

619.10 Add the following:

Road closed signs, object markers, and end of road markers will not be measured for payment.
All items required for the gate will be paid under Gate Road Closure, Double

Payment
619.11 Add the following:
Pay Item Pay Unit
61901FA Fence, temporary Construction Linear foot

61902FB Gate Road Closure, Double Each
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Section 630. --HIRED TECHNICAL SERVICES
Description

630.01 This work consists of furnishing qualified personnel, to perform survey and staking
and/or technical work; ordered by the CO and not otherwise provided for under the contract.

630.02 Workers and Equipment. Obtain approval of the length of a workday and workweek
before beginning the work. Keep daily records of the number of hours worked. Submit the
records along with certified copies of the payroll.

630.03 Additional Surveying Services. Furnish personnel, equipment, and material that
conform to the requirements of Subsection 152.01. Survey according to Section 152.
Survey and establish controls within the tolerances shown in Table 152-1, or within other
tolerances as established by the CO.

Prepare field notes in an approved format. Furnish calculations. All field notes, supporting
documentation, and calculations become the property of the Government upon completion of the
work.

630.04 Hired Technical Services. Furnish qualified engineering personnel experienced in
highway construction and design, capable of performing in a timely and accurate manner.
Provide personnel with a minimum of NICET Level II certification in highway design and
construction, or State (SHA) or industry certification-related design and construction equivalent
to their intended responsibilities. Personnel with 2 years or more of recent job experience in the
type of highway design and construction provided for under the contract may be used in lieu of
certifications. Provide the names and relevant experience of all personnel. Furnish supporting
tools and equipment (e.g., calculator, computer; and software, and appropriate and commonly-
used drafting tools for the assigned task).

All calculations, notes, and supporting documentation become the property of the government
upon completion of the work.

630.05 Acceptance. Additional surveying services will be evaluated under Section 152.
Hired technical services will be evaluated under Subsection 106.02 and 106.04
Measurement

630.06 Round portions of an hour up to the nearest half hour. Measure time in excess of 40
hours per week at the same rate as the first 40 hours.

Measure additional surveying services by the crew hour as ordered by the CO. For surveying
services, the minimum field survey crew is two persons. Do not measure time spent in making
preparations, performing calculations, plotting cross-sections and other data, and processing
computer data, and other efforts necessary to successfully accomplish the ordered survey
services.
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Do not measure time for worker’s transportation time to and from the project site.

Measure hired technical services by the hour as ordered by the CO for performing calculations,
plotting cross-sections and other data, and processing computer data.

Payment
630.07 The accepted quantities, measured as provided above, will be paid at the contract price
per unit of measurement for the pay items listed below that are shown in the bid schedule that is
shown in the bid. Payment will be full compensation for the work prescribed in this section. See

Subsection 109.05.

Payment will be made under:

Pay Item Pay Unit
63001 Hired technical services Hour
63003 Additional survey services Hour

Section 633. - PERMANENT TRAFFIC CONTROL
Description

633.01 Delete the second and fourth paragraph and substitute the following:

Sign post are designated as U-channel steel post conforming to section 718.08.

Sign panels are designated as steel panels as shown in the plans and in accordance with
Subsection 718.04.

Construction Requirements

633.03 General. Add the following:

Paint all sign backs and edges in accordance with Section 563.

Paint for sign post and backs shall be Exterior Gloss Brown, Federal STN. Color #10080.
Primer shall be in accordance with Table 563-3 and section 708.

633.05 Panels. Delete the first sentence and substitute the following:

Use type 111, VII, VIII, or IX retroreflective sheeting.
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Measurement

633.09 Add the following:

Sign panel FW-1, “Wildlife Viewing Area Sign” will be provided by the CO at no cost to the
contractor. Contractor shall install this sign on a single post at location provided by the CO.
Sign installation will be measured for payment under Item 63301.

Section 634. - PERMANENT PAVEMENT MARKINGS
Description

634.01 Delete the first sentence and substitute the following:

This work also includes applying Pavement Marking Symbols on the completed pavement.
Construction Requirements

634.03 General. Add the following to the last paragraph:

Remove pavement markings using sandblasting or other methods that do not damage the surface
or texture of the pavement. Make the removal pattern uneven so it does not perpetuate the
outline of the removed pavement markings. Lightly coat sandblasted or removal areas on asphalt
surfaces with emulsified asphalt.

Add the following:

Remove all conflicting pavement markings according to Subsection 635.13.

Add the following:

The Contractor may use, upon approval, permanent pavement marking materials and layouts
meeting current state approved standards that are practiced in the region of the project in lieu of
contract requirements, if the state standards meet the requirements of the MUTCD. The material
substituted must be equivalent to that required in the specifications. Obtain the CO’s approval
before incorporating into the work. When requesting approval, furnish to the CO the applicable
state standards (specifications and drawings), manufacturer’s name and address, supplier’s
certification indicating material is produced to state approved specifications, pricing data
showing cost difference for labor and materials, and any other available information describing
application and performance. When directed, submit samples for approval at the Contractor’s
expense. Within 14 days, the CO will inform the Contractor as to the acceptance of the request.
The unit price for the contract item(s) will be reduced to reflect any cost savings.
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Add the following subsection:

634.08A Thermoplastic Markings (Pavement Markings, symbols)

Apply pavement markings symbols with the final lift of pavement. Apply preformed plastic
markings according to the manufacture’s recommendations.

634.11 Raised Pavement Markers. Add the following:

Install Raised Pavement Markers, Type C with final lift of pavement and in accordance with the
details shown in the plans.

Measurement
634.13 Add the following:

Measure pavement marking symbols and raised pavement markers by the each.

Payment
634.14 Add the following:
Pay Item Pay Unit
63405C Raised Pavement Marker, Type C Each
63406 Pavement markings, symbols Each

Section 635. - TEMPORARY TRAFFIC CONTROL
Construction Requirements

635.03 General Add the following to the first paragraph:

Use barricades, cones, tubular markers, drums, portable sign supports, vertical panels, truck
mounted attenuators, and temporary crash cushions that meet crash testing requirements of
NCHRP 350 or that have been accepted by the FHWA for nation-wide use. Submit a written
certification that traffic control devices in use on the project meet crash-testing requirements.
Information regarding NCHRP 350 and crash-tested FHWA accepted work zone traffic control

devices could be found at:
http://safety.fhwa.dot.gov/roadway dept/road hardware/wzd.htm

635.03 General. Add the following:

(i) Furnish temporary traffic control devices that meet the NCHRP Report 350, Recommended
Procedures for Safety Performance and Evaluation of the Highway Features, crashworthiness
standards.

635.05 Barricades. Delete the second sentence and substitute the following:

Use type III retroreflective sheeting.
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635.06 Cones and Tubular Markers. Delete the third sentence and substitute the following:

Use type III or VI retroreflective sheeting.

635.07 Construction Signs. Delete the first sentence and substitute the following:

Use type III, VII, VIII, or IX retroreflective sheeting. Provide the same type of sheeting on all
post-mounted construction signs that pertain to the project.

635.08 Drums. Delete the third sentence and substitute the following:

Use type III retroreflective sheeting.

635.09 Flaggers and Uniformed Law Enforcement Officer. Delete this subsection and
substitute the foll